1

EMERSON UNIVERSITY MULTAN



TENDER DOCUMENTS

NAME OF WORK_____

TENDER NO.

NAME OF CONTRACTOR

FISCAL YEAR _____

Para No.				
	GENERAL DIRECTIONS FOR THE TENDERS			
1	Preparation and submission of tender.	8		
2	Purchase of contract documents.	8		
3	Cost of preparation and submission of tender.	8		
4	Tender to include only one work	8		
5	Schedule of material and equipment to be supplied by Govt.	8		
6	Responsibility for quality and specifications.			
7		8		
	Inspection	8		
8	Rates in the bid schedule.	8-9		
9	Amount of tender.	9		
10	Addition and alteration in the bid schedule.	9		
11	Unattested corrections.	9		
1.2	Additional clauses.	9-10		
13	Quantities in bid schedule for comparing tenders.	10		
14	Earnest money.	10		
15	Forfeiture of earnest money.	10		
16	Signing of tender.	10-11		
17	Sufficiency of tender.	11		
18	Modification and withdrawal of tender/validity period of tender.	11		
19 20	Tender to be in sealed cover.	<u> </u>		
20	Tender to give his address. Presentation of tender implies acceptance of conditions.	11		
21	Late tender	12		
23	Opening tender.	<u>12</u> 12		
24	Evaluation and comparison of tenders. Process to be confidential.			
25		12 12		
26	Clarification of bids after opening tender.			
26 A	Additional performance security.	12-13		
27	Rejection offender.	13		
28	Tender amount includes all taxes, duties and obligations.	13		
29	Notification of award.	13		
30	Sighing of contract agreement.	13		
31	Notifications of successful and un-successful tenderers.	13		
32	Reckoning of completion period.	13		
33	Contractor may obtain a copy of contract agreement his cost	13		
1	Tender.	14-15		
2	Memorandum of work.	16		
3	Bid schedule.	16		
	DEFINITIONS AND INTERPRETATIONS			
-	Clause No.			
1	Definitions.	18-19		
2	Marginal headings for information only.	19		

	Terms to include designation of corresponding posts.	20
	CONTRACT DOCUMENTS	
4	Documents mutually explanatory.	20
5	Custody of drawings	20
	Classified drawings.	20
	One copy of drawings to be kept on site.	20
	Further drawings and instructions.	21
	GENERAL OBLIGATIONS	
6	Contract agreement.	21
7	Performance security.	21
8	Programme of work to be furnished, if so required by the Engineer-in-	21-
	charge	22
9	Setting out.	22
10	Work to be executed in accordance with the specifications, drawings, orders,	22
11	Action where no specifications are provided	23
12	Work to be under directions of Engineer-in-charge	23
13	Lighting at night work	23
14	Arrangement to safeguard danger to unfinished work.	
15	Contractor to supply plant, Ladders, scaffoldings, etc.	
	Contractor liable to pay damages arising from non-provision of lights, fencing,	
16	Notice to be given before the work is covered up	24
17	Contractor's employees Removal of Contractor's employees	25
18	Whole time qualified technical personnel for supervision of work	26
19	Opportunities for other contractors	
20	Damage to persons and property Indemnity by Government	26-
		27
21	Work to be open to inspection	27
	Contractor or his responsible agent to be present	
22	Giving of notices and payment of fees	27
	Compliance of statutes, regulations, etc.	
	Payment of income tax and other taxes	
23	Cast of bonds	28
24	Change in the constitution of firm	28
25	Photographs and advertisements	28
	ASSIGNMENT AND SUBLETTING	
26	Assignment	28
27	Subletting	28-
		29

28	Quality of material and workmanship and tests	29
	Cost of samples	
	Cost of tests	
	Cost of tests not provided for	
29	Constructional materials, fittings to confirm to representative	29-
		30
	samples approved by the Engineer-in-charge	
30	Stores and equipment to be supplied by Government	30
31	Action and compensation payable in case of bad work	30
	LABOUR	
32	Application of Labor laws rules	31
33	Contractor liable for payment of compensation to injured	31
	workman or in case of death to his relations	-
34	Use of donkeys and other animals	31
	COMMENCEMENT, TIME AND DELAYS	
35	Commencement of work	32
36	Time for completion	32
37	Extension of time for completion	32
38	No work at night or on Sunday/ Public Holidays	32-
00		33
39	Compensation for delay	33
	Rate of progress	
	CERTIFICATE OF COMPLETION	
40	Certification of completion of work	33-
40		34
	ALTERATIONS, ADDITIONS AND OMISSIONS	
41	Alterations in I specifications and drawings	34
••	Alterations omissions^ substitutions do not invalidate the contract	34
	Extension of time in consequence of alterations	34-
		35
	Rate of works not in bid schedule or in the estimates.	34-
		35
42	No compensation for alteration in. or restriction of work to be carried	35-
	out if	36
	MAINTENANCE AND DEFECTS	
43	Period of maintenance	36
-	Execution of works of repair etc.	36
	Cost of execution of works of repair, etc.	36
	Remedy on contractor's failure to carry out work required	36-
		37

44	Contractor liable to make good damages, and for any imperfection noticed	37
	ADVANCES TO CONTRACTOR	
45	Secured advance on materials brought to site	37-
	PAYMENTS	38
46	Bills to be or prescribed form	38
47	Bills to be submitted monthly	38
47 (A)	Payment of items with imbalance rates	39
48	Deduction of security deposit	39
49	1 Conversion of security deposit in to profit bearing securities	39
50	Refund of security deposit	40
	Refund of security deposit on production of a bank guarantee	
	Refund of security deposit of maintenance and repair work	
51	Payment on intermediate certificate to be regarded as advances	40
52	Final bill to be submitted within one month	41
53	Procedure for payment to firms	41
54	Sums payable by way of compensation to be considered	41
	as reasonable compensation without reference to actual loss	
	VARIATION IN PRICES OF SPECIFIED MATERIALS	
55	Price variation	41-
		42
	CLAIMS OF CONTRACTOR	
56	Bills to be submitted monthly	43
57	Claims for payment of extraordinary nature to be	44
	referred to Government for decision	
58	Time limit for unforeseen claims	44
59	Claims for compensation for the delay in the execution of works	44
	REMEDIES AND POWERS	
60	Action where whole of security deposit is forfeited	45
61	Work at the risk and expense of contractor	46-
		47
62	Contractor remains liable to pay compensation if action not taken under clauses	47
	Powers to take possession of or require removal of or sell	
	contractor's plant, etc.	
63	Contract may be rescinded and security forfeited for subletting,	47-
		48
	bribing or if contractor becomes insolvent	
64	Deduction of amount due to Government on any account whatsoever to be	48

	SETTLEMENT OF DISPUTES	
65	Procedure in disagreement	41-
		43
	Contractor dissatisfied with the decision of the Superintending	
	Engineer	
	Increase in amount of claim once preferred not allowed	
	Reference to arbitration	
	Dispute for arbitration limited	
	Arbitration	
	Schedule of materials to be supplied by Government	
	Schedule of equipment to be supplied by Government	
	Names of manufacturers of specified materials for base rate	
	Contract agreement	
	Specimen of Bank Guarantee to be furnished by the	
	contractor in lieu of performance security	
	Specimen of Bank Guarantee for release of security deposit	

All the above volumes are the integral part of the contract documents and are to be read in conjunction with each other and in conjunction with MRS on which percentage is being quoted by the contractor/technically/sanctions estimate of the said work to be tendered and are mutually explanatory of each other. In case of any contradiction, the provisions under priority of document and explanation of the Engineer in-charge shall be final and binding on the contractor.

Contractor

Engineer in-charge

Issued to M/S_____

On:_____

Vide application No._____. Dated_____

Signature of issuing authority of the Emerson University Multan.

EMERSON UNIVERSITY MULTAN

CONTRACT FORM FOR EXECUTION OF WORK

Name of Work
Name of Contractor
Renewed Vide No.
Estimated Cost of Work Rs
Amount of Earnest Money Rs
Time Limit
Deposit at Call No.
Tender Fee Amounting to Rs.
Dated:

Signature_____(Official issuing the

form)Dated _____

Office stamp

Note: - The officer opening the tender shall reject the tender which does not bear the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tenderform was issued.

(This page is to be filled in by the issuing official)

GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDERERS

1. These directions are provided to assist the tenderer in preparing and submitting his tender. The tender shall contain all information and data required to be furnished and shall be prepared and submitted in accordance with the instructions set forth herein.

2. All necessary documents, such as copies of specifications (excluding standard specification books etc), contract documents, including bill of quantities, estimated MRS rates andany other documents required in connection with the preparation of tender or execution of works, signed by the Engineer-in-charge will accompany the tender form and the cost of such annexed documents will be reflected in the cost of the tender form.

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in connection with the preparation and submission of his tender.

4. No single tender shall include more than one work. A tenderer who wishes to tender fortwo or more works shall submit tender for each work, separately.

5. The memorandum of work tendered for, and the schedule of materials and equipment to be supplied by the Engineer-in-charge and the rates at which they are to be charged for shall be filled in the office of the Engineer-in-charge before the tender form is issued. At this stage the tenderer should ensure that the tender form so issued is complete in all respects.

6. The tenderer shall note that the ultimate responsibility for the quality of work and its conformity with the specifications and drawings rests solely with the successful bidder whose tenderis accepted.

7. The tenderer shall at his own expense, inspect and examine the site and surroundings and obtain for himself, on his own responsibility, all information that may be necessary for preparing the tender and entering into contract, and shall determine and satisfy himself by such means as hemay consider necessary or desirable as to all matters pertaining to the tender. The tenderer shall also satisfy himself before submitting his tender as to the nature of grounds, hydrological and climatic conditions, the form and nature of the site, the nature and lay out of the terrain, the availability of labour, water, electric power and transportation facilities in the area. The tenderer shall specially investigate into the sources of materials to be used for the works and satisfy himself about the quality and quantities of materials available for the completion of the work and the means of access to the site, the accommodation he may require and, in general, shall himself obtain all necessary information, as to the risks, contingencies another circumstances which may influence or affect his tender. The Engineer-in-charge shall not assume any responsibility regarding information gathered, interpretation or deduction which the tenderer may arrive at, from the data that

may be furnished with the contract documents.

8. (a) The tenderer shall fill up the bid schedule and indicate the percentage rate above or below the schedule of rates for the "Schedule items" on which amount he is willing to undertake eachitem of work.

(b) In case tenders are called on item rate basis, the tenderer shall quote his own unit rate in thebid schedule on which he is willing to undertake each item of work.

9. (i) The tenderer shall work out the amount against each item of work in the bid schedule and will indicate the total amount of his tender (including the cost of non-schedule items rates for which the rate and amount has already been filled in the bid schedule) on which he is willing to complete the works. The total amount worked out in the bid schedule shall be entered by the tenderer in his tender as his tender price for the work in case of discrepancy between amounts in figures and in words the amount in words shall prevail.

(ii) Should any discrepancy be found in the amount of pay items or if a column of amount is found blank after filling in a unit rate, the unit rate filled by the tenderer will be extended in workingout of the amount of the tender and the total amount of the bid schedule will be adjusted accordingly.

(iii) If a unit rate is left blank, but the amount against the item is filled, the unit rate will be worked out on the basis of the amount divided by the quantity of the item shown in the bid schedule

(iv) If it is found that the tenderer has not entered any unit rate and amount against any of the pay items of the bid schedule, the Engineer-in-charge shall fill in the blanks by noting the word "Nil" in such blanks at the time of opening of the tender. Such pay items shall be deemed to be covered by the rates of other items.

(v) If the tenderer does not accept the adjusted/corrected amount of tender according to the above provision, his tender shall be rejected and the earnest money forfeited.

10 The tender which proposes any alteration in the works specified in the bid schedule or in the time allowed for carrying out the works or in any other condition mentioned by the Engineer- in- charge, will be liable to rejection. The tenderer shall sign each and every page of the tender and contract documents, without making any alteration. All enclosures issued with the contract documents, shall be attached with the tender duly signed by the tenderer. Any addition or alteration made after filling the form shall be duly attested by the tenderer. Non-compliance of this condition shall render the tender liable to rejection.

11 The tenderer shall fill in the tender documents in ink: Errors, if any, shall be scored out and corrections rewritten legibly and attested by the tenderer. Any addition or alternation made after filling the form shall be duly attested by the tenderer. Non-compliance of this condition shall render the tender liable to rejection. Any tender with unattested correction shall be attested by the tenderer in the presence of other tenderers at the time of opening of the tender except that no correction shall be permissible in the rate or amount of the bid schedule or in the tendered price after the opening of the tender.

Additional clause(s) for a particular work shall be typed on separate sheets by the Engineer-in-charge, which will be annexed to the contract documents specifying the number of sheets(s). The tenderer shall not add or delete any additional clause(s) in the additional clause(s) sheet(s), provided by the Engineer-in-charge.

The quantities mentioned in the bid schedule are estimated quantities, to be used for preparing tenders, and the Engineer-in-charge does not expressly nor by implication agree that the actual amount of works to be performed will correspond therewith. No payment will be made on account of anticipated profits for work covered by the contract which is not performed, nor will any adjustmentin the unit rates set forth in the bid schedule be made because of an increase or decrease in the actual quantities from the estimated quantities indicated therein, except as determined in accordance with the provisions of clause 42 of the general conditions of contract.

No tender without earnest money shall be entertained. Earnest money, calculated up to @ 5% of the estimated cost of the work (rounded suitably), shall be in the form of deposit at call receipt. The earnest money of the unsuccessful tenderers shall normally be returned by the Engineer-in-charge within a week of opening of the tenders and in any case not later than thirty (30) days following the date set for opening of tenders except in cases where the tenders are to be accepted by the Authority, in those cases the earnest money of only the three lowest bidders will be retained and returned to the unsuccessful bidders not later than sixty (60) days of opening of the tenders. In the event of the tender being accepted, a receipt for the earnest money forwarded therewith, shall there upon be given to the tenderer. The earnest money of the successful tenderer on execution of the award of the particular work will be adjusted towards the amount of security deposit to be retained from the first amounts(s) payable to the contractor under the contract.

14 The successful tenderer will be required to enter into a contract, furnish the performanceguarantee /Quality assurance security (wherever required), before entering into the contract and to commence the work within the times specified in the memorandum of work. Should the successful tenderer refuse or fail for any reason to enter into contract, furnish the performance / Quality assurance security, or to commence the work within the time specified in the memorandum of work, it should constitute a just cause for rejection of his tender / annulment of award and in event of such rejection / annulment, the entire earnest money shall be forfeited to Authority, as compensation for such default.

15 (i) The tender shall be signed by the person(s) duly authorized to do so. In the event of atender being submitted by a firm, it shall be signed separately by each member thereof, or in the event of the absence of any partner, it shall be signed on his behalf by a person holding a power of attorneyauthorizing him to do so. Such power of attorney should be produced with the tender and it must disclose that the firm is duly registered under the partnership Act, 1932 or any other law in force.

(ii) The tender submitted by a joint venture of two or more firms shall be accompanied by a document of formation of the joint venture, duly registered and authenticated by a competent court, in which shall be stated precisely, the conditions under which it shall function, its period of validity, theperson(s) authorized to represent it and accept its obligations the participation of several firms forming the joint venture and any other information necessary to permit a full appraisal of its function.

(iii) A tender submitted by a corporation must bear the seal of the corporation and be attested by its Secretary.

(iv) In all cases, the tender must be signed by an individual or individuals having powersto legally bind the firm, joint venture, corporation or companies on whose behalf they are signing.

16 Each tenderer shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his tender and of the rates and prices stated in the bid schedule, which rates and prices shall, except in so far as it is otherwise expressly provided in the contract, cover all obligations under the contract and all matters and things necessary for the proper completion and maintenance of the work.

17 The tenderer may modify or withdraw his tender after submission, provided that the modification or notice of withdrawal is received in writing by the Engineer-in-charge prior to the prescribed deadline for submission of tenders. The tenderer's modification or notice of withdrawal shall be prepared, sealed, marked and delivered, with the inner envelopes additionally marked "**MODIFICATION OR WITHDRAWAL**" as appropriate. No tender may be modified subsequent to the deadline for submission of tenders. Withdrawal of a tender during the interval between the deadline for submission of tenders and the expiration of the period of tender validity i.e. sixty (60) days as specified by the tenderer in the form of tender may result in the forfeiture of the tender security.

The tenderer shall submit the original tender documents complete in all respect and keep a copy of the tender for his own record. The original should be sealed in an inner and an outer envelope, duly marking the envelopes as **"ORIGINAL"**. The inner and outer envelopes shall (a) be addressed to (Engineer in charge), (b) and bear the following identifications: Tender for (Name of Contract), (Reference Number of Tender), and the words **"DO NOT OPEN BEFORE** (Time and Date, set for opening)". The inner envelopes shall indicate the name and address of the tenderer to enable the tender to be returned unopened in case it is declared to have been received late is otherwise unacceptable. If the outer envelope is not sealed and marked as instructed above, the Engineer-in- charge will assume no responsibility for the misplacement or premature opening of the tender submitted. A tender opened prematurely because of improper identification will be rejected.

19 The tenderer shall indicate in the space provided in the tender his full and proper address at which notices may be legally served on him and at which all correspondence in connection with his tender and the contract is to be sent.

20 The presentation of tender implies full acceptance on the part of the tender of these instructions and all other conditions set forth in the contract document.

Any tender received by the Project Director (Engineer-in-charge) after the deadline for submission of tenders prescribed in the Notice Inviting Tenders will be returned unopened to the tenderer.

The Engineer-in-charge or his duly authorized officer (not below the rank of Assistant Engineer/Sub Divisional Officers) will open tenders in the presence of intending tenderers or their authorized agents, who may be present at the time of tender opening. The officer opening the tender will announce the names of the tenderer, tender rates and the presence of requisite tender security.

Promptly after the opening of Tenders, the Engineer-in-charge will undertake a detailed evaluation of tenders. The Engineer-in-charge will determine whether each tender is substantially responsive to the requirements of the tender documents and conforms to all the terms, conditions and specifications of the tender documents without material deviation or reservation. If a tender is not substantially responsive to the requirements of the tender documents, it will be rejected by the Engineer-in-charge, and may not subsequently be made responsive by the tenderer having corrected or withdrawn the non-confirming deviation or reservation.

Except for information to be read out by the Engineer-in-charge at the time of opening tenders in accordance with para 23 above, no information relating to the examination, clarification, evaluation and comparison of tenders and recommendations concerning the award of contract shall be disclosed to tenderers or other persons not officially concerned with such process. Any effort by atenderer to influence the process of examination, clarification, evaluation and comparison of tenders, an in decisions concerning award of contract, may result in the rejection of his tender.

To assist in the examination, evaluation and comparison of tenders, the Engineer-incharge may ask tenderers individually for clarification of their tenders, including breakdowns of unit rates. The request for clarification and the response shall be in writing or by cable, but no change in the price or substance of the tender shall be sought, offered or permitted except as required to confirm the correction of arithmetical errors discovered by the Engineer-in-charge during the evaluation of thetender.

26 (A)In case the total tendered amount is equal to or less than 5% of the approved estimated (**DNIT**) amount, the lowest bidder will have to deposit Quality assurance security from the Scheduled Bank equal to the amount of difference between approve DNIT amount and the coated bid amount as given below within 15 days of issuance of notice or with in expiry period of bid, whichever is earlier.

TOTAL TENDERED AMOUNTBELOW CORRESPONDING ESTIMATED COST.	QUALITY ASSURANCE SECURITY.
5%	5%
6%	6%
7%	7%
8%	8%
9%	9%
10% & so on	10% & so on

The Engineer-in-charge shall have the right of rejecting all or any of the tenders without assigning any reason thereof. The Engineer-in-charge will not be bound to award the contract tothe lowest or to any other tenderer.

The unit rates and prices entered in the bid schedule will be the rates at which the contractor will be paid (Subject to the adjustment specified in clause 55 of the annexed conditions) and shall be deemed to include all costs of performing the work, including income tax, super tax, and/or other charges, duties and taxes of the Government, autonomous, semi-autonomous and local bodies, profits and costs of accepting the general risk, liabilities and obligations set forth in or impliedfrom the contract.

Prior to the expiration of the period of tender validity (60 days) prescribed in the tender form or any extension thereof that may have been granted by the tenderer, the Engineerin- charge will notify the successful tenderer by cable and confirm in writing by registered letter thathis tender has been accepted. This letter of acceptance shall name the sum which will be paidin consideration of the execution, completion and maintenance of the works as prescribed in thecontract, (hereinafter called the contract price). The notification of award will constitute the formation of the contract.

At the time, the Engineer-in-charge informs the successful bidders in writing, bidder will provide performance guarantee/quality assurance security (wherever required within 15 days from receipt of letter failing which his bid will be rejected and bid security will be forfeited.

30 After the successful tenderer has signed the contract and furnished adequate performance guarantee the Engineer-in-charge will notify to the unsuccessful tenderers that they were unsuccessful.

31 The completion period will be reckoned from the date of delivering the award or the handing over of the site to the contractor, whichever is later.

32 A copy of the contract agreement may be obtained by the contractor at his own cost.

TENDER FOR WORK

То

The Engineer in charge,

Dear Sir,

I/We____

(Name of the contractor)

the undersigned tenderer, having examined the conditions of contract, specifications, drawings, bid schedule and addenda Nos. thereto, for the (Name of the work) work of and the woks associated therewith, and having examined the site of the above named works, or having caused the site to be visited on our behalf by my/our competent and reliable agent, and having satisfied myself/ourselves as to all conditions under which the above named work must be performed, hereby offer to execute, complete and maintain the whole of the above mentioned work including its ancillary works associated therewith, in accordance with the said contract documents, including the addenda indicated above, a tender price of Rs _____ (Rupees)____

______or such other sums as may be ascertained in accordance with the said conditions of contract and the rates, and the prices set forth in the bid schedule.

from the ______Bank _____Branch _____drawn in your favorer made payable to you as earnest money, the full value of which will be absolutely forfeited to Authority without prejudice to any other rights or remedies of the said Authority, should I/We withdraw or modify the tender within its validity period of sixty (60) days, following the date of receipt of tender.

3. I/We understand that if my/our tender is accepted, the full value of the earnest money as attached with the tender shall be detained by Authority towards the amount of security deposit specified in clause 48 of the said conditions of contract and item(d) of the memorandum of work.

4. Should this tender be accepted by you I/We hereby undertake:-

a) To sign all the necessary documents for entering into a contract agreement in the form set out in the contract document within fifteen (15) days following your notification of such acceptance. b) To commence the work within the stipulated time named in item (f) of memorandum hereto annexed following the date of issuance of your order to proceed with or the handing over of the site, whichever is later and in the event of my/our failure to do so, the entire amount of earnest money deposited by me/us for which deposit at call receipt is enclosed herewith is to be absolutely forfeited to the Authority. On the commencement of the work, I/We hereby also agree to abide by and fulfill all the terms or provisions of the said conditions of the contract annexed hereto so far as applicable and in default thereof, to forfeit and pay to Authority the sums of money mentioned in the said conditions. c) To complete and deliver the whole of the work comprised in the contract within the time stipulated in item No.(g) of the memorandum hereto annexed, subject to such extension in the time limit as may be granted under the conditions of contract.

d) The furnishing of performance guarantee under item(h) of the memorandum annexed hereto, in the sum equal to 10 (ten) percent of the cost of the work in the same form and on thesame conditions as are prescribed by and to the satisfaction of the Engineer-in-charge.

5. I/We also agree that when materials and/or equipment for the work are provided by the Authority the rates to be paid for them shall be as provided in appendices annexed hereto.

6. I/We agree to abide by this tender for the period of sixty (60) days following the date set for receiving of tenders and it shall remain binding upon me/us and may be accepted by you at any time before the expiration of that period.

7. Unless and until a formal agreement is prepared and executed, this tender, together with your written acceptance thereof, shall constitute a binding contract between us, and shall be deemed for all purposes to be the contract agreement.

8. I/We understand that you are not bound to accept the lowest or any tender you may receive, and that you will not defray any expenses incurred by me/us in tendering. Thanking you,

Yours Faithfully,

(Signature of tenderer)

Name_____ Dated this______day Address______ of 200

The above tender is hereby accepted by me on behalf of Authority.

(Signature of Engineer in charge)

Division____

In case the above address is changed, the contractor will immediately notify in writing to the Engineer in charge, his new address.

Memorandum of work

(a)	General Description			
(If se	everal sub works are included, they should be detailed in a separate sheet).			
(b)	Estimate cost Rs			
(c)	Amount of earnest money to accompany the tender Rs.			
(to b	e furnished by the tenderer in the shape of deposit at call from a scheduled Bank of Pakistan).			
(d)	Percentage of security deposit to be retained from the bills.			
	i. On the amount of work done up to			
	Rs.5 million = Ten (10) percent.			
	ii. On the amount of work done beyond			
	Rs. 5 million = Five (5) percent.			
(e)	Minimum amount of interim running bills Rs.			
(f)	Mobilization perioddays.			
(g)	Time allowed to complete the work after the expiry of mobilization perioddays.			
(h)	Amount of performance guarantee Rs 5% of bid price in the case of bid price exceeding Rs 5 million as per General Direction for the guidance of tenderer 26(B) read with general conditions of Contact Clause (7) and amount of Quality assurance security Rs as per General Directions for the guidance of tenderer 26(A).			

(i) Period of maintenance. (after the date of issuance of certificate of completion)

BID SCHEDULE

(Included in the Tender Documents)

GENERAL CONDITIONS OF CONTRACT DEFINITIONS AND INTERPRETATIONS

Definitions

Clause 1

In the contract (as herein after defined) the following words and expressions shall have the meanings hereby assigned to them, except where the context otherwise requires: -

- 1. "Agent" means the person appointed by the contractor to act on his behalf in his absence;
- 2. *"Certificate of completion"* means the certificate of completion given by the Engineer-in-charge pursuant to clause 40 of these conditions;
- 3. "Contract" means the contract agreement, the documents set out therein and includes the conditions of contract, the tender and acceptance thereof, the specifications, the drawings, the bid schedule, schedule of rates and the prices;
- 4. *"Contractor"* means the person or persons, firm or company whose tender has been accepted by the Engineer-in-charge, and shall include the contractor's duly authorized representative, successors and assigns;
- 5. *"Contract price"* means the sum named in the tender, subject to such addition thereto or deductions there from as may be made under the provisions of the contract;
- "Constructional Plant" means all appliances, or things required in or about the execution, completion, or maintenance of the woks or temporary works, but does not include the materials or other things intended to form or forming part of permanent or temporary works;
- 7. "Drawings" means the drawing(s) referred to in the contract documents and any modifications of such drawing(s) as may from time to time be furnished or approved in writing by the Engineer-in-charge;
- 8. "Engineer-in-charge" means the Project Director of the Emerson University Multan.
- 9. "Government" means Government of Punjab and being the autonomous body the university syndicate has full powers.
- 10. "Authority" means the syndicate of Emerson University Multan or Vice Chancellor on behalf of syndicate of Emerson University Multan;
- 11. *"Item Rates"* mean the rates determined on the basis of the market rates system introduced by the Authority in replacement of the Composite Schedule of Rates 1998 through Finance Department Notification No.RO (Tech) F.D.2-3/2004 dated 02.08.2004 (Annexure A).

18

12. "Period of maintenance" means the period during which the contractor is obliged to guarantee the work or defined portions of work against defect and during which he is obliged to perform any maintenance procedure that may be specified by the Engineer-in-charge and shall be calculated from the date of the certificate of completion given by the Engineer-in-charge in accordance with clause 40 hereof or in the event of more than one certificate having been issued by the Engineer-in-charge under the said clause from the respective dates so certified;

13. *"Maintenance"* means the repairs, amendment, reconstruction and includes the rectification of defects imperfections, shrinkages and other faults except fair wear and tear as may be required of the contractor in writing by the Engineer-in-charge during the period of maintenance;

14. "Schedule of rates" is synonymous with "MRS rates" and which shall be the rates as placed on the website on timely basis by the government of Punjab for relevant district in which the project is located.

15. *"Programme of work"* means the Programme of work submitted by the contractor and approved by the Engineer-in-charge and includes an amendment thereto made from time to time and approved by the Engineer-in-charge;

16. "Site" means the lands and other places on, at, over, under; in or through which the works are to be executed or carried out in pursuance of the contract or any adjacent land, or part or street, which may be allotted or used for the purpose of carrying out the contract or any lands or places provided by the Engineer-in- charge for the purpose of the contract together with such other places as may be specifically designated in or pursuant to the contract as forming part of the site;

17. *"Specifications"* means the specification referred to in the tender and any modification thereof or addition thereto as may from time to time be furnished or approved in writing by the Engineer-in-charge.

18. *"Temporary works"* means all temporary works of every kind required in or about the construction, completion or maintenance of the works.

19. *"Works"* means the works to be executed in accordance with the contract and includes any permanent works as required for the performance of the contract.

20. The word "Bid scheduled" is synonymous with the bill of quantities.

Clause 2:

Marginal headings for information only The marginal headings, the words, notes, titles and phrases used in these general conditions and documents attached hereto, are strictly for information and direction of the reader with regard to the contents of the said documents and shall by no means be invoked for interpretation of the said clauses nor shall they be deemed to be part thereof or be taken into consideration in the interpretation thereof or of the contract.

Clause 3 Not Used

Terms to include designation of corresponding post

CONTRACT DOCUMENTS

Clause 4

Documents manually explanatory Except if and to the extent otherwise provided by the contract, the conditions of contract and additional conditions annexed hereto shall prevail over those of any other document forming part of the contract. Subject to the foregoing, the several documents forming the contract are to be taken as mutually explanatory of one another, but in case of any error, omission, ambiguity or discrepancy is found between these documents, the same shall be reported to the Engineer-in-charge who shall correct such error or omission or explain and adjust the ambiguity or discrepancy, as the case may be, and shall thereupon issue to the contractor instructions directing in what manner the work is to be carried out. Provided always that if in the opinion of the Engineer-in-charge compliance with any such instructions shall involve the contractor in any expenses which by reason of any such error, omission, ambiguity or discrepancy, the contractor did not havereasons to anticipate, the Engineer-in-charge shall pay such additional sums as he shall certify to be reasonable to cover such expenses. Provided further that anywork done by the contractor, which perpetuates or adds to any error, omission, ambiguity or discrepancy, already discovered and pointed out, shall be considered to have been done at the contractor's own risk.

Clause 5

Custody of drawings 1) The drawings shall remain in the sole custody of the Engineer-in-charge but two sets of the detailed or working drawings will be obtained by the contractor free of cost from the Engineer-in-charge after acceptance of his tender. The contractor shall provide and make at his own expense any further copies required by him. On the completion of the contract, the contractor shall return to the Engineer -incharge all drawings provided to him under the contract.

2) If so instructed, the contractor shall undertake not to disclose details of classified drawings, other than to men in his employ, and will give an undertaking to the Engineer-in-charge that these drawings are not replicated or passed on to others or used by any other agency/person.

3) One copy of the drawings furnished to the contractor as aforesaid shall be kept by the contractor at site and the same shall at all reasonable times also be made available for inspection and used by the Engineer-in-charge or by any of his superior officer, or by any other person authorized by the Engineer-in-charge in writing.

Contractor

One copy of

Drawing to be

kept on site.

Further drawings and instructions The Engineer-in-charge shall supply to the contractor, from time to time during the progress of the works, such further drawings and instructions as shall be necessary for the purpose of the proper and adequate execution and maintenance of the works, and the contractor shall carry out and be bound by the same. The contractor shall give adequate notice in writing, to the Engineer-in-charge of any such further drawing and instructions that contractor may require for execution of works or otherwise under the contract.

GENERAL OBLIGATIONS

Clause 6:

4)

Contract The contractor shall, when called upon so to do by the Engineer-in-charge enter into and execute a contract agreement in the form annexed.

Clause 7:

In every case where performance guarantee has been provided, as specified in item (h) of Memorandum of Work, contractor shall furnish/maintain the performance guarantee for the extended period of completion under Clause 37 of the Agreement. All compensations or the sums of money payable by the contractor under the terms of this contract may be deducted from or paid by the sale of sufficient part of his performance guarantee, and in the event of his performance guarantee reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter make good in cash or other securities as aforesaid any sum or sums which may have been deducted from, or raised by sale of performance guarantee or any part thereof.

The performance guarantee deposit / Quality assurance security deposit lodged by a contractor (in cash or/other form) shall be refunded to him after the expiry of three months after the issue of the certificate of completion of the work under Clause 40 hereof by the Engineer-in-charge or along with the final bill if it is prepared after that period on account of some unavoidable circumstances.

Clause 8:

i. The contractor shall if so required by the Engineer-in-charge submit in writing to the Engineer-in-charge within the period specified by him for his approval a Programme

Programme of work to be furnished it so required by Engineer-incharge

Engineer-in-charge within the period specified by him for his approval a Programme showing the order of procedure and the method in which, he proposes to carry out the works. The time and progress chart shall be prepared indirect relation to the time period stated in item (g) of the memorandum hereto annexed for the completion of individual items thereof and the works as a whole. It shall indicate the forecast of the date for commencement and completion of various trade processes or section of the works, and shall be amended as may be required by agreement between the Engineer-in-charge and the contractor within the limitation of time imposed in the contract documents.

ii. The contractor shall also, whenever required by the Engineer-in-charge, furnish for his information full particulars in writing of the organization and staff by which he proposes to

direct and administer his performance of the contract and also such further information concerning the contractor's arrangements for the carrying out the work and of the constructional plants or temporary works which the contractor intends to supply, use or construct, as the case may be.

- iii. The submission to and approval by the Engineer-in-charge of such Programme, or the furnishing of such particulars or information shall not relieve the contractor of any of his duties or responsibilities under the contract.
- iv. In the event of the non-submission of the Programme or revised/amended programme of work by the contractor for approval by the Engineer-in-charge within the period specified by the Engineer-in-charge, the contractor shall be liable to pay as compensation an amount, equal to ¼ % per day or such smaller amount as the Engineer-in-charge (whose
- not submitted in time decision in writing shall be final) may decide on the total tendered amount of the work, subject to maximum of 2% of contract amount.

Clause 9:

The contractor shall be responsible for the true and proper setting out of the works Setting out in relation to original points, lines and levels of reference given by the Engineer-in-charge in writing and for the correctness (subject as above mentioned) of the position, levels, dimensions and alignments of all parts of the works and for the provision of all necessary instruments, appliances and labour in connection therewith. If at any time during the progress of the work, any error shall appear or arise in the position, levels, dimensions, or alignment or any part of the works, the contractor on being required so to do by the Engineerin-charge, shall at his own expense, rectify such error to the satisfaction of the Engineer-incharge, unless such error is based on incorrect data, supplied in writing by the Engineer-incharge, in which case the expenses of rectifying the same shall be borneby the Authority. The checking of any setting out or of any line or levels by the Engineer-in- charge shall not in any way relieve the contractor of his responsibility for the correctness thereof, and the contractor shall carefully protect and preserve all points, marks, lines levels, bench marks, site-rails, pegs, slope stakes, batten-boards, stakes for location, and other things used in setting out the works.

Clause 10:

Work to be executed in accordance with the specifications drawings orders etc. The contractor shall execute the whole and every part of the works in the most substantial and workman-like manner, and both as regards material and otherwise in every respect in strict accordance with the specifications. The work executed by the contractor shall also conform to the design(s) and/or drawings and instructions in writing relating to the work signed by the Engineer-in-charge and lodged in his office, and to which the contractor shall be entitled to have access at such office, or on the site of the work for the purpose of inspection during office hours. The contractor shall, if so required; be entitled at his own expenses to make or cause to be made copies of specifications, and of all such designs, drawings and instructions as aforesaid.

Clause 11:

Actions where no specifications are provided. In the case of any class of work for which there is no such specification as mentioned in para 2 of the general directions for the guidance of the tenderer annexed here to, such work shall be carried out in accordance with the prescribed standard specifications, and in the event of there being no such specifications, in accordance with the specification attached with the tender, if however, there is no standard specification or specifications attached with the tender, the work shall be carried out, in all respects in accordance with the instructions and requirements of the Engineer in-charge.

Clause 12:

Works to be
under direction
of Engineer-in-
chargeAll works to be executed under the contract shall be executed under the directions and
subject to the approval in all respects, of the Engineer-in-charge who shall be entitled to
direct at what point or points and in what manner they are to be commenced and from
time to time carried on.

Clause 13:

- Lighting at night work
 i. In the event of night work being carried on, the contractor shall provide and maintain such good and sufficient lights as will enable the work to proceed with satisfactorily and without danger. Similarly, the approach to the site and works where the night work is being carried out shall be efficiently lighted. All arrangements adopted for such lighting shall beto the satisfaction of the Engineer-in-charge
 - lighting ii. The contractor shall in connection with the works provide and maintain at his own cost all lights, warning lights, caution boards, attendants, guard fencing and watch men, when and where necessary or required by the Engineer-in
 - iii. Charge for the protection of the work or for the safety and convenience of the public or others.

Clause 14:

Arrangements to safeguard danger to

unfinished work

The contractor is expected to make himself acquainted with the weather conditions, etc, and make his arrangements in such a manner that unfinished work is not in danger from storms, floods, etc. A claim by the contractor for a loss caused by any such eventuality will not be entertained by the Authority.

Clause 15:

Contractor to supply plant, ladders, scaffolding, etc.

The contractor shall supply at his own cost all materials (except such materials, if any as may in accordance with the contract be supplied from the departmental store) constructional plants, tools, appliances, implements, ladders, cordage, tackles, scaffoldings and temporary works, requisite or proper for the execution of the works, whether original, altered or substituted, and whether included in the specifications or other documents forming part of the contract referred to in these conditions or not, or which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as any matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore, to and from the work. The contractor shall also supply without charge the requisite number of persons with the means and materials necessary for the purpose of setting out works, and counting, weighing, and assisting in measurement or examination at any time, and from time to time of the work or materials. Failing his so doing the same may be provided by the Engineer-in-charge at the expense of the contractor, and the expenses may be deducted from any money due to the contractor under the contract, or from his security deposit. The contractor shall also provide all necessary fencing and lights required to protect the public from accident, and shall be bound to bear the expenses of defense of every suit action or other proceedings at law that may be brought by any person for injuries sustained by him owing to neglect in taking the above precautions and to pay any damages and costs which may be awarded in any such suit, action or proceedings to any such person, or which may with the consent of the contractor be paid to compromise any claim by any such person.

Clause 16:

Notice to be given before the work is covered up. The contractor shall give not less than five days' notice in writing to the Engineer-in- charge or his subordinates in charge of the work, before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof be taken before the same is so covered up or placed beyond the reach of measurement and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate in charge of the work. If any work is covered up or placed beyond the reach of measurement, without such notice having been given and consent obtained, the same shall be uncovered at the contractor's expenses, and no payment or allowance shall be made for such work or the materials with which the same was executed.

Clause 17:

Contractor's employees.

1) The contractor shall provide and employ on the site for the purpose of and in connection with the execution and maintenance of the work under the contract:-

- (a) Only such engineer and technical assistance as are skilled and experienced in their respective callings, and such sub-agents, foremen and leading hands as are competent to give proper supervision of the work, they are required to supervise, and
- (b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of works under the contract.
- 2) (i) The Engineer-in-charge shall have full powers at all times to object to the employment and to require the contractor to remove forthwith from the site, the agent, workman, foreman or any other person employed by the contractor or any sub-contractor, who in the opinion of the Engineer-in-charge misconducts himself or is incompetent or negligent in the proper performance of his duties or whose employment is otherwise considered by the Engineer-in-charge to be undesirable, and the contractor shall comply with the request forthwith.
 - (ii) No such agent, workman, foreman or other employees after his removal from the work by request of the Engineer-in-charge shall be re-employed or reinstated by the contractor for the purposes of and in connection with the contract at any time, except with the prior approval in writing of the Engineer-in-charge.

Removal of contractor's employees.

Clause 18:

Whole time qualified technical personnel for supervision of work (a) The contractor shall employ for each contract, whole time qualified technical personnel to the satisfaction of the Engineer-in-charge for the supervision of the work at the scale given below:-On contracts valuing:-

(i) Upto Rs.7.5 Million	One diploma engineer.	
(ii) Exceeding Rs.7.5 Million	One senior graduate engineer	
	One junior graduate engineer.	

(b) If the contractor fails to employ the qualified technical personnel to the above scale, the Engineer-in-charge shall, after giving the contractor 15 days' notice to this effect, have the option to employ to make up the deficiency in the number of such persons at the risk and cost of the contractor.

Clause 19:

Opportunities for other contractors. The contractor shall in accordance with the requirements of the Engineer-in-charge afford all reasonable opportunities for carrying out the work by any other contractor(s)/specialist contractor(s) executing a part of the original work or ancillary to the work, employees/workmen of such contractor(s) or those of the Authority, who may be employed in execution of, or near the site of work not included in the contract. If, however, the contractor provides any material services/assistance or facilities to any such contractor or to the Authority on the written request of the Engineer-in-charge, he shall be paid a reasonable sum as determined by theEngineer-in-charge or paid according to provision in bid schedule if already made therein.

Clause 20

Damage to persons and property

- 1) The contractor shall indemnify and keep indemnified the Authority against all losses and claims for injuries or damage caused to any person or any property whatever, (other than surface or other damage to land or crops being on the site suffered by tenants of occupants) which may arise out of or in consequence of the construction and maintenance of the works and against all claims, demands, proceedings, damages, costs, charges and expenses whatever in respect of or in relation thereto. Provided always that nothing herein contained shall be deemed to render the contractor liable for, or in respect of or to indemnify the Authority against any compensation or damages for or with respect to:
 - a) The permanent use or occupation of land by the works or any part thereof or (save as hereinafter provided) surface or other damage as aforesaid.
 - b) The right of the Authority to construct the works or any part thereof on, over, under, in or through any land.

- c) Interference whether temporary or permanent with any right of light, air, way or water, or other assessment of quasieasement which is the unavoidable result of the construction of the works in accordance with the contract.
- d) Injuries or damage to persons or property resulting from any act or neglect done or committed during the currency of the contract of the Authority, its agents, servants or other contractors (not being employed by the contractor) or for or in respect of any claims, demands, proceedings, damages, costs, charges, and expenses in respect thereof or in relation, thereto.

Provided further that for the purposes of this clause the expression "the site" shall be deemed to be limited to the Area define in the specification or shown on the drawings in which land and crops will be disturbed or damaged as an inevitable consequence of carrying out the works.

2) The Authority will indemnify the Contractor for and against all claims, demands, proceedings, damages, costs, charges and expenses in respect of the matters referred to in the proviso to sub-clause (1) of this clause.

Note: - The limit of various departments for the application of this clause is as follows:-

- 1) Buildings Contracts exceeding Rs.5 Million.
- 2) Public Health Engineering. Contracts exceeding Rs. 5 Million.
- 3) Highways. Contracts exceeding Rs. 10 Million.
- 4) Irrigation. The clause would not apply.
- 5) Housing and Physical Planning Contract exceeding Rs. 5 Million.

The clause may be adopted in contracts of smaller amount wherever so directed by the Chief Engineer.

Clause 21:

Indemnity by

the Authority

All works under or in the course of execution or executed in pursuance of the contract, shall at all-time be open to inspection and supervision of the Engineer-in-charge or his subordinate, and the contractor shall at all times during the usual working hours and at all other times for which reasonable notice of the intention of the Engineer-in-charge, his senior or his subordinate to visit the works shall have been given to the contractor, either himself be present to receive orders and instruction or have an agent, duly accredited in writing present for that purpose. Orders given to the contractor's agent shall be considered to have the same force as if they have been given to the contractor himself.

Clause 22:

Giving of	i. The contractor shall give all notices, and at his own cost pay all fees, required to
notices and	be given or paid by any national or state statute, ordinance or other laws any
payment of	regulation or by-laws of any local or other duly constituted authority in relation to
fees.	the execution of the works or of any temporary works and by the rules and

27

regulations of all public bodies and companies whose property or rights are affected or may be affected in any way by the works or any temporary works.

- ii. The contractor shall conform in all respects with the provisions of any such federal, provincial and local statutes, ordinance or law as aforesaid and the regulations or by-laws of any local or other duly constituted authority, which may be applicable to the works, or to any temporary works and with such rules and regulations of Public Bodies and companies as aforesaid and shall keep the Authority indemnified against all penalties and liabilities of every kind for breach of any such statutes, ordinance or law, regulation or by-laws.
- iii. The contractor shall be responsible for the payment of all income tax, super tax and other Authority or local taxes arising out of the contract, which shall not be reimbursed to him by the Authority and the rates and prices stated in the bid schedule shall be deemed to cover all such taxes.

Clause 23:

Cost of bonds.

Compliance

with status

regulations

etc.

Payment of

income tax

and other

taxes.

The cost of various bonds to be entered into and executed between the contractor and the Engineer-in-charge shall be in all respects, at the expense of the contractor.

Clause 24:

Change in the
constitution of
firmIn the case of tender by partners, any change in the constitution of the firm, joint
venture, company or corporation shall be forthwith notified by the contractor to the
Engineer-in-charge for his information.

Clause 25:

Photographs and advertisements. Photographs of the works shall be taken by permission of the Engineer-in-charge. Only signs or other advertisement approved by the Engineer-in-charge may be displayed at or near the works. Photographs of the works shall not be published without prior written approval of the Authority, which shall not be unreasonably withheld.

ASSIGNMENT AND SUB-LETTING

Clause 26:

Assignment.

The contractor shall not assign the contract or any part thereof or any benefit or interest therein or there under without the prior written consent of the Engineer-incharge

Clause 27:

The contractor shall not sublet the works or any part thereof except where otherwise provided by the contract, without the prior written consent of the Engineerin-charge and such consent, if given, shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for

Subletting.

Contractor

the acts, defaults and negligence of any sub-contractor, his agents, servants or workmen as if they were the acts, defaults or neglects of the contractor, his agents, servants or workmen. Provided always that the provision of labour as a piecework basis shall not be deemed to be a subletting under this clause.

MATERIAL AND WORKMANSHIP

Clause 28:

- Quantity of materials and workmanship shall be of the respective kinds described in the contract and in accordance with the instructions of the Engineer-in-charge and shall be subjected from time to time to such tests as the Engineer-in-charge may direct at the place of manufacture or fabrication or on the site or at all or any of such places. The contractor shall provide such assistance, instruments, machines, labour and materials as are normally required for examining, measuring and testing any work and the quality, weight or quantity of any material used and shall supply samples of materials before incorporation in the works for testing, as may be selected and required by the Engineer-in-charge.
- 2) All samples shall be supplied by the contractor at his own cost if the supply thereof is clearly intended by or provided for in the specifications or bill of quantities but ifnot then at the cost of the Authority.
 - 3) The cost of making any test shall be borne by the contractor if such test is clearly intended by or provided for in the specification or bill of quantities and (in the cases only of a test under load or of a test to ascertain whether the design or any finished or partially finished work is appropriate for the purposes which it was intended to fulfill) is particularized in the specification or bill of quantities in sufficient detail to enable the contractor to price or allow for the same in his tender.
 - 4) If any test is ordered by the Engineer-in-charge which in either:
 - a) Not so intended by or provided for; or
 - b) (in the cases above mentioned) is not so particularized; or
 - c) Through so intended or provided for is ordered by the Engineer-in-charge to be carried out by an independent person at any place other than the site or the place of manufacture or fabrication of the materials tested.

Then the cost of such test shall be borne by the contractor if the test shows the workmanship or materials not to be in accordance with the provisions of the contract or the instructions of the Engineer-in-charge but otherwise by the Authority.

Clause 29:

Constructional material fittings. etc. to conform to representative samples approved by Engineer-in-

Cost of tests

Cost of tests

etc not

provided for

Before any constructional material, fittings is brought to the site of work, the contractor shall submit to the Engineer-in-charge representative samples of the material fittings, etc, he proposes to use. The samples after approval will be

29

Engineer In Charge

retained by the Engineer-in-charge in his custody and the contractor shall be responsible for ensuring that materials and fittings, etc, conforming to such samples are used throughout the contract, failing which the material, fittings, etc, will not be accepted and shall be removed forthwith from the site of work if sodesired by the Engineer-in-charge.

Clause 30:

Not Used

Stores to be supplied by Authority

Clause 31:

Action and compensation payable in cases of bad work If it shall appear to the Engineer-in-charge or to his subordinate in charge of the work, that any work has been executed with unsound, imperfect, or Un skillful workmanship or that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with the contract the contractor shall on demand in writing from the Engineer-in-charge specifying the work, materials or articles complained of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify, remove and reconstruct the work so specified in whole or in part, as the case may require, or as the case may be, remove the materials or articles so specified and provide material as originally contracted or articles at his own proper charge and cost, and in the event of his failing to do so within a period to be specifiedby the Engineer-in-charge in his demand aforesaid, then the Engineer-in- charge may rectify or remove and re-execute the work, remove and replace with others, the materials and articles complained of, as the case may be, by his own workman or by other contractor and recover from the contractor towards the cost thereof a sum equal to the sum actually incurred by the Engineer-in-charge (whose certificate as to the amount of the work shall be final and binding on the parties plus departmental charges on the amount so incurred equal to ten (10) percent or such smaller amount as the Engineer-in-charge (whose decision in writing shall be final) may decide, and deduct the same from any money due or that becomes due to the contractor under this contract or on any account whatsoever, due by Authority to the contractor.

Measures of rectification will be decided by the Engineer-in-charge and may include additional work necessary to strengthen or set right the unusual workcarried out by the contractor.

LABOUR

Clause 32:

Application of labour laws and rules. The contractor shall employ labour, provide all facilities and pay wages to his work people or employees in accordance with the labour laws or enactments relating thereto and rules framed there under, in force from time to time.

Clause 33:

Contractor liable for payment of compensation to injured workman or in case of death to his relations.

- 1) In every case in which by virtue of the provision of Section 12, sub section (1) of the workman's Compensation Act 1923 Authority is obliged to pay compensation to a workman employed by the contractor in execution of the work Authority will recover from the contractor the amount of the compensation so paid and without prejudice to the rights of the Authority under section 12, sub section (2) of the said Act. Authority shall be at liberty to recover such amount or any part thereof, by deducting it from the security deposit or from any sum due by Authority to the contractor, whether under the contractor or otherwise.
- 2) Authority shall not be bound to contest any claim made against under section 12, sub section(1) of the said Act, except on the written request of the contractor and upon his giving to the Authority full security for all costs for which Authority right become liable in consequence of contesting such claims.

Clause 34:

Use of donkeys	i.	Not Used
and other animals.	ii.	Not Used

COMMENCEMENT, TIME AND DELAYS

Clause 35:

Commencement of work The contractor shall commence the works on the site within the period named in the memorandum, after the receipt by him of an order in writing to this effect from the Engineer-in-charge and shall proceed with the same with due diligence and without delay, except as may be expressly sanctioned or ordered by the Engineer-in-charge or be wholly beyond the contractor's control.

Clause 36:

Time for completion

Subject to any requirements in the specification as to the completion of any portion of the works before completion of the whole, the whole of the works shall be completed within the time stated in the memorandum or such extended time as may be allowed under clause 37 hereof.

Clause 37:

Extension of time for completion. If by reasons of the amount of extra or additional work of any kind or variation of form, quality or quantity of the works or any part thereof ordered by the Engineer- incharge, or on the ground of his having been unavoidable hindered in the execution of the work or on any other ground or other special circumstances of any kind whatsoever, or any cause beyond the reasonable control of the contractor, the work is delayed or impoded or the contractor prevented from whether by the Engineer-in-charge or otherwise howsoever, or hindered in the execution or completion of the work or any part thereof, whether such delay or impediment or prevention or hindrance occurs before or after the time or extended time fixed for completion the contractor shall apply in writing to the Engineer -in- charge within thirty, days of the date of such circumstances, the full and detailed particulars of the claim on account of which he desires an extension as aforesaid. The Engineer-incharge shall, if in his opinion (which shall be final) reasonable grounds shown therefore by the contractor are such as fairly to entitle the contractor to an extension of time for the completion of the work, authorize him from time to time in writing, either prospectively or retrospectively, such extension of time for the completion of the work or any part thereof, as may in his opinion be necessary or proper.

Clause 38:

No work at night or on Sundays / Public Holidays Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as here in after provided be carried on during the night or on Sundays or public holidays without the permission in writing of the Engineer- incharge save when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the works in which case the contractor shall immediately advise the Engineer-in-charge. Provided always that the provisions of this clause shall not be applicable in the case of any work which it is customary to carry out by rotary or double shifts.

Clause 39:

- a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor. The works shall throughout the stipulated period of the contract be proceeded with all due diligence in accordance with the programme of work, as approved by the Engineer-in-charge or any amended programme of work approved by the Engineer-in-charge from time to time (time and quality being deemed to be the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to one percent of the amount of contract, subject to maximum of 10% or such smaller amount as the Engineer-in-charge (whose decision in writing shall be final) may decide, on the amount of the estimated cost stated in item(b) of the memorandum of work annexed hereto for every day
 - b) That the work remains un-commenced or unfinished after the proper date.

Compensation for inadequate funding

Compensation for delay.

If the total funds required for completion of contract are not provided within two years of the stipulated date of completion, contractor may ask for finalization of his contract. All recoveries due from contractor (mobilization, secured advance, machinery hire charges, etc.) will be made before finalization of contract.

CERTIFICATE OF COMPLETION

Clause 40:

c)

Certification of completion of work

Without prejudice to the right of the Authority under any such clause(s) herein contained, as soon as in the opinion of the Engineer-in-charge, the works shall have been substantially completed and shall have satisfactory passed any final test that may be prescribed by the contract, the Engineer-in-charge will issue to the contractor a certificate of completion in respect of the work, and the period of maintenance of work shall commence from the date of such certificate, provided that the Engineer-in-charge may give such a certificate with respect to any independent part of the works before the completion of the whole of the works, and when any such certificate is given in respect of such a part of the works, such part shall be considered as completed and the period of maintenance of such parts hall commence from the date of such certificate. Provided also that a certificate of completion given in accordance with the foregoing provisions of any part of the works shall not be deemed to certify completion of any ground or surface requiring reinstatement, unless such certificate shall expressly so state. Provided further that no such certificate shall be given nor shall the works or any of its parts be considered to be complete until the contractor shall have removed from the premises on which the works or any such parts shall be executed, all scaffoldings, surplus materials of all kinds and rubbish, buildings and other construction materials of all kinds and cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building or buildings, or road works and road

structures, water supply, sewerage or drainage works, sanitary installations, gas and electric fittings, in, upon, or about which the works are to be executed, or which he may have had possession for the purpose of the execution thereof, nor until the works shall have been measured by the Engineer-in-charge whose measurements shall be binding and conclusive against the contractor.

If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffoldings, surplus material of all kinds and rubbish as aforesaid and cleanings of dirt on or before the date fixed for the completion of the works, the Engineer-in-charge may at the expense of the contractor, remove such scaffoldings or surplus materials of all kinds and rubbish and dispose of the same as he thinks fit, and clean off such dirt as aforesaid and the contractor shall forthwith pay the amount of all expenses so incurred, and shall have no claim in respect of any such scaffoldings or surplus materials of all kinds as aforesaid, except for any sum actually realized by sale thereof.

ALTERATIONS, ADDITIONS AND COMMISSIONS

Clause 41:

Alternation in specifications and drawings.

Alternations omissions or substitution do not invalidate the contract.

Extension of time in consequence of alterations

Rate of works not in schedule of rates, bid schedule or in the estimates. The Engineer-in-charge shall have power to make any alteration in, omission from, addition to, or substituted for, the original specification, drawing designs and instructions that may appear to him to be necessary or advisable during the progress of the work, and the contractor shall be bound to carry out the works in accordance with any instructions which may be given to him in writing signed by the Engineer-in-charge, and such alternations, omission, additions or substituted work which the contractor may be directed to do in manner above specified as part of the work, shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main work, and the same rates as are specified in the tender (bid schedule for the main work). The time for the completion of the work shall be extended in the proportion that the altered, additional or substituted work bears to the original contract work and the certificate of the Engineer-in-charge shall be conclusive as to such proportion.

And, if the altered, additional or substituted work includes any item of work, for which no rate is specified in this contract, then such items of work shall be carried out at the item rates enforced at the time of receipt of tenders with reference to which the tender for the work was submitted by the contractor.

If such altered, additional or substituted item(s) of work is not entered in the bid schedule, then the contractor shall within seven days of the date of receipt of the orders to carry out the work inform the Engineer-in-charge of the rate which it is his intension to charge for such items of work, and if the Engineer-in-charge does not agree to this rate, or the approval to this rate (or the negotiated rate, if any), is not communicated to the contractor within a period of thirty (30) days reckoned

from the date of receipt by the Engineer-in-charge of the proposed rate, the Engineer-in-charge shall by a notice in writing be at liberty to cancel his order to carry out such item of work and arrange to carry it out in such a manner as he may consider advisable, provided always that if the contractor shall commence work or incur an expenditure in regard thereto, before the rates shall have been determined as lastly hereinafter mentioned, he shall do so at his own risk and cost.

No deviation from specification stipulated in the contract or additional items of work shall be carried out by the contractor unless the rate of the substituted, altered or additional items have been approved in writing failing which Authority will not be bound to entertain any claim on this account. The interpretation of the Engineer-incharge in the event of any dispute due to any ambiguity in the specification or nomenclature shall be binding and final.

Clause 42:

No compensation for alteration in or restriction of work to be carried out, if variation does not exceed 20% If at any time after the commencement of the work, the Engineer-in-charge shall for any reason whatsoever, not require the whole thereof as specified in the tender (bid schedule annexed hereto) to be carried out, or increase or decrease inthe quantity of work included in the contract or omit any such work, or change the contract or quality or kind of any such work, or change the levels, lines, position and dimensions of any part of the works, or require the contractor to execute additional work of any kind necessary for the completion of the work, the Engineerin-charge shall give notice in writing of this fact to the contractor, who shall have no claim to any payment or compensation whatsoever on account of any profit or advantage which he might have derived from the execution of the work in full, but which he did not derive in consequence of the full amount of the work not having been carried out; neither shall he have any claim for compensation by reasons of any alteration having been made in the original specifications, drawings, designs and instructions which shall involve any curtailment or increase of the work, as originally contemplated; nor shall the contractor be entitled to any adjustment in the unit rate/price or amount of the contract, if the aggregate effect of all such alterations, additions, omissions, or adjustments (other than those arising out by reasons of price variation under clause 55 hereof) on completion of the whole of the works, does not exceed 20 percent of the sum named in paragraph of 1(one) of this tender.

If, on completion of the whole of the works, it shall be found that a reduction or increase greater than 20 percent of the sum named in paragraph 1 of the tender results from the aggregate effect of all increases, decreases omissions or adjustments (other than those arising out because of price variation under clause 55 hereof), as a result of the requirement of the Engineer-in-charge, the amount of the contract price shall be adjusted by such sum(s) as may be determined by the Engineer-in-charge and the contractor. In the event of disagreement, the Engineer-in-charge shall fix such sum as shall, in his opinion, be reasonable and

Variation exceeding 20%

proper, regard being had to all materials and relevant factors including the contractor's cost and over heads.

MAINTENANCE AND DEFECTS.

Clause 43:

Period of maintenance

Execution of

work of repair etc.

- 1) The period of maintenance mentioned in item (i) of the memorandum hereto annexed shall be calculated from the date of completion of the works certified by the Engineer-in-charge in accordance with clause 40 hereof or in the event of more than one certificate having been issued by the Engineer-in-charge under the said clause, from the respective dates so certified, and in relation to the period of maintenance the expression the "work" shall be construed accordingly.
- 2) The works shall at or as soon as practicable after expiration of the period of maintenance be delivered to the Engineer-in-charge in as good and perfect condition (fair wear and tear excepted) to the satisfaction of the Engineer-in-charge as that in which they were at the commencement of the period of maintenance, the contractor shall execute all such works of repair, amendment, reconstruction, rectification and making good of defects, imperfection, shrinkage other faults as may be required of the contractor in writing by the Engineer-in-charge during the period of maintenance or within fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer-in-charge prior to its expiration.
- 3) Cost of execution of works of repair etc.
 3) All such works shall be carried out by the contractor at his own expense, if the necessity thereof shall, in the opinion of the Engineer-in-charge, be due to use of materials or workmanship not in accordance with the contract or to neglect or failure on the part of the contractor to comply with any obligation expressed or implied on the contractor's part under the contract. If in the opinion of the Engineer-in-charge such necessity shall be due to any other cause, the value of such work shall be ascertained and paid for, as if it were an additional work.
 - 4) If the contractor shall fail to do any such work as aforesaid, required by the Engineerin-charge, the Engineer-in-charge shall be entitled to carry out such work by his own workmen or by other contractor(s) and if such work is a work which the contractor should have carried out at the contractor's own cost, shall beentitled to recover from the contractor towards the cost thereof a sum equal to the actual expenditure so incurred by the Engineer-in-charge (whose certificate as to the amount of the work shall be final and binding on the parties) any may deduct the same from any moneys due or that may become due to the contractor.

Clause 44:

Remedy of

contractor's failure to carry out work

required

If the contractor or his work people, or servant shall break, deface, injure or destroy any part of a building in which they may be working or any building, road, road work, road structure, water supply, sewerage and drainage works, sanitary

36

Contractor liable to make good damages and for any imperfection noticed during period of maintenance fitting and electric installation, fences, enclosures, water pipes, cables, drains, electric or telephone posts or any works, trees, grass or grass land, or cultivated ground contiguous to the premises on which the work, or any part of its is being executed, or if any damage shall happen to the work, while in progress from any cause whatsoever or any imperfections become apparent in it within the specified period of maintenance in item No. (i) of the memorandum hereto annexed after a certificate, final or otherwise of its completion shall have been given by the Engineer-in-charge as aforesaid, the contractor shall make the same good at his own expense, or in default, the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses (of which the certificate of the Engineer-in-charge shall be final) from any sums that may then, or at anytime thereafter may become due to the contractor, or from his security deposit.

ADVANCES TO CONTRACTORS

Clause 45:

Secured advance on materials brought to site. Should the contractor, whose contract is for finished work require an advance on the security of material of imperishable nature brought by him to the site, the Engineer-in-charge shall assess the value of such materials and the contractor may be paid an advance up to an amount not exceeding seventy five percent (the decision of the Engineer-in-charge as to this percentage shall be final) of the value of the materials assessed by the Engineer-in-charge. The materials shall remain the property of the Authority and the contractor shall not remove it from the site without the written permission of the Engineer-in-charge. The contractor shall be responsible for any loss to the materials due to the contractor postponing the execution of the work or to the shortage of or misuse of the materials and against the expenses entailed for their proper watch and safe custody.

The recovery of the amount of such advance shall be made from the contractor's bill for the work done, as the materials are used in the work.

Clause 45-(A): Where tendered amount as mentioned in the letter of acceptance exceeds rupees ten million, the Engineer in-charge may, on the request of the contractor, sanction a mobilization advance up to fifteen % of the said tendered amount in the manner and subject to the following conditions.

- I. initially, a sum equal to ten (10) % of the tendered amount and thereafter a further sum equal to five (5) % of the tendered amount may be sanctioned on the furnishing of the certificate by the Engineer in-charge of the work to the effect that mobilization by the contractor is complete in all respect necessary for the due commencement of the work.
- II. the contractor shall furnish a guarantee in shape of form of bank guarantee in favor of Engineer in-charge from any bank declared to be a scheduled bank by the state bank of Pakistan.
- III. the authority accepting the tender shall personally verify the bank guarantee.
- IV. no interest shall be charged on a mobilization advance.

- V. the recovery of mobilization advance shall commence after lapse of twenty percent contract period or after the execution of the twenty percent of the work (financial terms) whichever is earlier, the rate of recovery shall be 25% of the value of the work done in each interim payment certificate (running bill) and
- VI. in case the contractor fails to execute the work in accordance with the terms
- **P** of contract, the security offered in request of the mobilization of advance shall
- **A** be forfeited to the credit of the Engineer in-charge.

Payments

Clause 46

Bills to be on prescribed form.

The contractor shall submit all bills on the form prescribed by the Engineer-incharge to be had on application at the office of the Engineer-in-charge and the charges in the bills shall always be entered at the rates specified in the tender (bid schedule) or in the case of any extra work ordered in pursuance of the conditions and not mentioned or provided for the tender, at the rate hereinafter provided for such works.

Clause 47:

The contractor shall submit each month on or before the date fixed by the Engineerin-charge a bill, on the basis of measurements carried out by the contractor through his own staff, for all works executed in the previous month, and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible adjusted, if possible, before the expiry of ten days from presentation of the bill subject to the condition laid down in item(s) of the memorandum of work. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-incharge may depute a subordinate to measure up the work in the presence of the contractor or otherwise and the Engineer-in-charge may prepare a bill from such measurements, which shall be binding on the contractor in all respects.

Clause 47-A: Payment of items with imbalance rates

If a contractor quotes such disproportionate rates in his tender which deviate from the rates provided in the technically sanctioned estimate, the payment of items whose rates are lower will be made at tendered rate(s) in full on the execution of items (s) but the payment of item whose rates are **higher** shall be made at the rates depicted in technically sanctioned estimate, on the execution of such it ems, the balance payment shall be withheld by the engineer in-charge till the completion of the work of items for which low rates have been quoted.

Clause 48:

Deduction of security deposit.

At the time of making any payment to the contractor for the work done under this contract, the Engineer-in-charge shall retain from the amount so payable to the contractor, the amount of security deposit at the percentage rate specified in item(d) of the memorandum of work annexed hereto. The earnest money of the contractor on execution of the contract, will however, be adjusted towards the amount of such security deposit to be retained from the amount of his first bill of the work done by him and payable to the contractor under this contract.

All compensations of other sums of money payable by the contractor to the Authority under the terms of this contract may be deducted from the amount of his security deposit of the contract or from any sums which may be due or may become due to the contractor by the Authority on any account whatsoever, and in the event of his security deposit being reduced by such deductions, the contractor shall, within ten days thereafter, make good in cash any sum or sums which may have been deducted from his security deposit, or may be made good through additional deductions from his bill or dues.

Clause 49:

Conversion of security deposit into profit bearing securities. Subject to any general or special directions given by the Authority to the contrary, if the contractor so desires and makes a written request to the Engineer-in-charge to the effect that the amount of security deposit retained from the bills of the contractor may be converted into the recognized form of profit bearing security at the cost of the contractor, the amount of security deposit retained from bills of the contractor shall be deposited in any of the following banks:-

- 1) National Bank of Pakistan Ltd.
- 2) Habib Bank Ltd.
- 3) United Bank Ltd.
- 4) Muslim Commercial Bank of Pakistan Ltd.
- 5) Allied Bank of Pakistan Ltd.
- 6) The Bank of Punjab.

and pledged in the name of the Project Director concerned, and on the maturitythe amount of security is retrieved back in the Public Account and refunded to the contractor in prescribed manner.

39

Clause 50:

A) The amount retained as security deposits shall not be refunded to the contractor before the expiry of six(6) months in the case of original works valuing upto Rs.5 million and twelve (12) months or even more, as may be determined by the Engineer-in-charge with the prior approval of the Chief Engineer, in the case of works valuing above Rs.5 million, after the issue of the certificate of completion of the work under clause 40 hereof by the Engineer-in-charge provide that in case the contractor is required by the Engineer-in-charge to rectify any imperfection, damage, defects or other faults in work, etc. during the period of maintenance, the security deposit shall not be refunded till the contractor has fulfilled his obligations under clause 43 and 44 hereof to the satisfaction of the Engineer-in-charge.

- b) Should the contractor so apply in writing to the Engineer-in-charge the amount of security deposit will be refunded to the contractor three (3) months after the issue of certificate of completion of work by the Engineer-in-charge under clause 40 subject to the production of bank
- c) guarantee from a scheduled band in Pakistan to the satisfaction of and in the form suitable to the Engineer-in-charge, for the same amount covering the balance of period of maintenance, to the effect that the contractor shall fulfill his obligations under clause 43 and 44 of the contract.
- d) Subject to the conditions stipulated in sub-clause (a) of this clause, in the case of contracts for maintenance and repair works, the security deposits would be refunded to the contractor after the expiry if three (3) months of the issue of certificate of completion of work by the Engineer-in-charge.

Clause 51:

Payment on intermediate certificate to be regarded as advances The contractor shall on submitting the bill be entitled to receive a monthly payment proportionate to the part thereof then approved and passed by the Engineer-incharge, subject to the condition laid down in item(s) of the memorandum, whose certificate of such approval and passing of the sum so payable, shall be final and conclusive against the contractor. But all such intermediate payments shall be regarded as payment by way of advance against the final payment only, and not as payment for work actually done and completed and shall not preclude the requiring of bad, unsound, imperfect or unskillful work to be removed and taken away and reconstructed, or re-erected or be considered as an admission of the due performance of the contract, or any part thereof in any respect, or the accruing of any claim: nor shall it conclude, determine, or affect in any way the power of Engineer-in-charge, under these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise, or in any other way varyor affect the contract.

Clause 52:

Final bill to be submitted within one month. The final bill shall be submitted by the contractor within one month of the date fixed for completion of the works, otherwise the Engineer-in-charge's certificate of the measurement and of the total amounts payable for the works accordingly, shall be final and binding on all parties.

Clause 53:

Procedure for payment to firms.

The department may refuse or suspend payment on account of a work when executed by a firm, or by a contract described in their tender as a firm, unless receipts are signed by all the parties, or one of the partners or some other person producing power of attorney enabling him to give actual receipts on behalf of the firm.

Clause 54:

Sums payable by way of compensation to be considered as reasonable compensation without reference to actual loss. All sums payable by way of compensation under any of these conditions, shall be considered as reasonable compensation to be applied to the use of Authority, without reference to the actual loss or damage sustained, and whether or not any damage shall have been sustained.

VARIATION IN PRICES OF SPECIFIED MATERIALS

Clause 55:

- Where any variation (increase or decrease), to the extent of 5% or more, in the price of any of the item mentioned in sub-clause (2) below takes place after the acceptance of tender and before the completion of contract, the amount payable under the contract shall be adjustable to the extent of the actual variation in the cost of the item concerned
- 2) No price variation under the clause shall be admissible except in respect of the following items:
 - i. Cement
 - ii. Steel
 - a) M.S Bars (Plain and deformed)
 - b) M.S. sections.
 - c) High Tensile steel wire.
 - d) M.S. and G.I.Pipes.
 - e) M.S and G. I Sheets.
 - f) C.I Specials

- iii. Asbestos Cement Pipes.
- iv. P.V.C.Pipes.
- v. PPRC pipes
- vi. HDPE pipes
- vii. R.C.C/P.C.C.Pipes.
- viii. Bitumen.
- ix. High Speed Diesel.
 - Bricks

х.

- a) Brick
- b) Tiles
- c) Gutka
- xi Stone aggregate
 - a) Stone metal for sub base.
 - b) Stone metal for base course.
 - c) Crushed bajjri.
 - d) Harrow sand
 - e) Tiles(Ceramic and porcelain)
 - f) Wood
 - g) Aluminium section
 - h) Paint(interior and exterior)
- x. Labour
- 3) The base price for the purposes of calculation of the price variation shall be the price prevalent in the month during which the last day of the submission of tender falls.
- 4) The price variation under this clause shall be worked out on the basis of the price of the item concerned as notified or placed at web site by the Finance Department, EMERSON UNIVERSITY MULTAN for the particular month and particular District.
- 5) If no notification in respect of any of the item mentioned in sub-clause (2) is issued under sub-clause (4) no price variation shall be admissible in respect of that item during that month.
- The amount payable or deductible in respect of items No.(i) to (x) of sub-clause
 (2) shall be calculated on the basis of the quantity of the item actually consumed on the work during the month.
- 7) The amount payable or deductible in respect of item No.(v) of sub clause (2) shall be calculated on the basis of the actual quantity of cement and steel bars used in the manufacture of the pipes during the month.
- 8) No escalation shall be allowed to the contractor in respect of the period extended for the completion of the work due to his own fault.
- 9) If, under the existing codal rules, secured advance is paid on all or any of the imperishable items mentioned in sub-clause (2) above, price variation shall be admissible on such item(s) in respect of the quantity or quantities for which secured advance has been paid to the contractor however price variation will be paid after actual consumption of the material but rate to calculate the price variation would be period when material was brought at site.

- 10) The increase or decrease in the contract price subsequent to any increase or decrease in the cost of high speed diesel shall be calculated from the increase or decrease in the basic price of high speed diesel using the following formula: Increase or decrease= x VOW x (CPD-BPD) / BPD in contract price. Where:
 - VOW= the value of the work for which payment has been certified by the Engineer-in-charge, executed subsequent to such increase or decrease in the Basic Price as shall be obtained by applying the approved unit rates and prices entered in the measurement book.

CPD= Current price of high speed diesel, and BPD= Basic price of high speed diesel. Factor =0.15 for Highway / Road works & =0.07 for Buildings and R.C.C structures & =0.07 for Irrigation Works

- 11) The increase or decrease in the contract price subsequent to any increase or decrease in the cost of labour shall be calculated from the increase or decrease in the basic price of labour using the following formula:
 Increase or decrease=

 x VOW x (CLR-BLR) / BLR in contract price.
 Where:
 - VOW= the value of the work for which payment has been certified by the Engineerin-charge, executed subsequent to such increase or decrease in the Basic Price as shall be obtained by applying the approved unit rates and prices entered in the measurement book.

CLR= Current labour rates for unskilled worker (as placed on website of Finance Department). BLR= Basic labour rates of unskilled worker on the date of receipt of tenders (as placed on website of Finance Department) Factor β =0.15 both for building & road works &Factor β =0.15 for Irrigation works

CLAIMS OF CONTRACTOR

Clause 56:

Bills to be submitted monthly

The contractor shall deliver in the office of the Engineer-in-charge on or before the 10th day of every month during the continuance of the work covered by this contract a return in such form as the Engineer-in-charge may from time to time prescribe showing details of any rate, amount and work claimed as extra, and such return shall also contain the value of such work which the contractor may consider himself to be entitled upto the end of the previous month, which value shall be based upon the rates and prices mentioned in the contract (bid schedule)or the rate determined pursuant to clause 41 hereof. The contractor shall include in such monthly returns particulars of all claims of whatsoever kind and how so ever arising, which at the date thereof he has or may claim to have, against the Engineer-in-charge under or in respect of, or in any manner arising out of the execution of the works, and the contractor shall be deemed to have waived all claims not included in such return and will have no right to enforce any claim not so included, whatsoever be the circumstances.

Clause 57:

Claims for payment of extra ordinary

No claim for payment of extra ordinary nature, such as claim of a bonus for extra labour employed in completion of the work before the expiry of the contractual period at the request of the Engineer-in-charge or claim for compensation where the work has been temporarily brought to a standstill through no fault of the contractor, shall be allowed, unless and to the extent that the same shall have been expressly sanctioned by the Punjab Authority.

Clause 58:

Time limit for unforeseen claims Under no circumstances whatsoever shall the contractor be entitled to any compensation on account of the contract unless the contractor shall have submitted claim in writing to the Engineer-in-charge within one month of the cause of such claim occurring.

Clause 59:

Claim for compensation for delay in the execution of work. No compensation shall be allowed for any delay in execution of the work on account of water standing in borrow pits or compartment. The rates inclusive for hard or rocky soil, excavation had, sub soil water or water standing in borrow pits, and no claim for extra rate shall be entertained, unless expressly verified by Engineer-in-charge and confirmed by Superintending Engineer.

REMEDIES AND POWERS

Clause 60:

Action when whole of security deposit is forfeited. In any case in which under any clause or clauses of the contract, the contractor shall have rendered himself liable to pay compensation amounting to whole of the security deposit or in the opinion of the Engineer-in-charge has abandoned the contract, or is not executing the works in accordance with the contract or is persistently presently or flagrantly neglecting to carry out his obligations under the contract, or if the contractor employs any employee of the Authority in defiance to the provisions of clause 32 thereof, the Engineer-in-charge on behalf of the Authority, may, after giving fourteen days notice in writing to the contractor, rescind the contract (of which rescission notice in writing to the contractor under the hand of the Engineer-in-charge shall be conclusive evidence and in which case the security deposit of the contractor, shall stand forfeited, and be absolutely at the disposal of Authority(Engineer in charge). And in case the contract shall be rescinded under the provisions aforesaid):-

- i. The contractor shall have no claim to compensation for any loss sustained by him by reasons of his having purchased or procured any materials, or entered into any engagement, or made any advances on account of or with a view to the execution of the works or the performance of the contract.
- ii. The contractor shall not be entitled to recover, or be paid any sum for any work actually performed under this contract, unless and until the Engineer-in-charge will have certified in writing. The performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified, after deducting there from the amount of aforesaid compensation and other charges duly ascertained and certified by the Engineer-in-charge to be payable by the contractor. But if such sum payable by the contractor for any losses, compensation or any other charge shall exceed the sum for any work actually performed under the contract and certified by the Engineer-in-charge, the amount of such excess shall be deemed a debt due by the contractor to the Authority and shall be recovered accordingly.

Clause 61:

Work at the risk and expense of the contractor In every case in which the contract should be rescinded under clause 60 hereof and in the opinion of the Engineer-in-charge such work should be done at the risk and expense of the contractor without thereby avoiding the contract or relieving the contractor from any of his obligation or liabilities under the contract or affecting the rights and powers conferred on the Authority or the Engineer-in-charge by the contract, the Engineer-in-charge on behalf of the Authority, after giving fourteen days notice in writing to the contractor, shall have powers to adopt any of the following courses, as may in the opinion of the Engineer-in-charge be desirable:-

- a) to measure up the work of the contractor and to take such part thereof, as shall be executed out of his hands and to give it to another contractor to complete, in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor, had the whole of the work been executed by him (of the amount of which excess, the certificate in writing of the Engineer-in-charge shall be final and conclusive) shall be borne and paid by the original contractor, and may be deducted from any money due to him by the Authority, under the contract or otherwise, or from his security deposit or from the value of the performance guarantee/ quality assurance security given by the contractor under clause 7 hereof.
- b) to employ labour paid by the department and to supply materials or supply/arrange tools and plants to carry out the works or any part of the works, debiting the contractor with the cost of the labour and the price of the materials and cost of supply/arrangement, operation and maintenance of tools and plants of the amount of which cost and price a certificate of the Engineer-incharge shall be final and conclusive against the contractor, plus departmental charges on the amount so incurred equal to ten percent or such smaller amount as the Engineer-in-charge (whose decision in writing shall be final) may be decided, and crediting him with the value of the work done, in all respects, in the same manner and at the same time and rates, as if it had been carried out by the contractor under the terms of his contract, the certificate of the Engineerin-charge as to the value of the work done shall be final and conclusive against the contractor.

Note: After having approval for rescinding the contract from competent authority, the decision regarding implementation of clause 60 and 61, separately or simultaneously shall be discretion of the engineer in charge.

In the event of any of the above courses mentioned in this clause being adopted by the Engineer-in-charge, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagement, or made any advances on account of, be with a view to, the execution of the works or the performance of the contract.

Clause 62:

Contractor remains liable to pay compensation if action is not taken under clauses.

Power to take possession or require removal of or sell

contractor's plant, etc.

In any case in which any of the powers, conferred upon the Engineer-in-charge by clause 60 or by para (a) of clause 61 hereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof, and such powers shall not withstanding be exercisable in the event of any future case of default by the contractor for which, by any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected.

In the event of the Engineer-in-charge putting in force either of the power vested in him under clause 60 or para (a) of the preceding clause, he may, if he so desires, take possession of all or any tools, constructional plants, materials and stores, in or upon the works, or the site thereof, or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or, in case of those not being applicable at current market rates to be certified by the Engineer-incharge whose certificate shall be final otherwise the Engineer-in- charge, may be notice in writing to the contractor or his clerk of the works, foreman or other authorized agent, require him to remove such tools, construction plants, materials, or stores from the premises (within a time to be specified in such notice) and in the event of the contractor failing to comply with any such requisition, the Engineer-in- charge may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects and the certificate of the Engineer-in-charge as to the expenses of any such removal, and the amount of the proceeds and expenses of any such sale, shall be final and conclusive against the contractor.

Clause 63:

Contract may be rescinded and security deposit for subletting bribing, or if contractor becomes insolvent If the contractor shall, in defiance of the Engineer-in-charge's instructions to the contrary or without his written approval, assign or sublet his contract or attempts to do so; or become insolvent, or commence any insolvency proceedings or make any composition with his creditors, or attempts so to do; or if any bribe, gratuity, gift, loan prerequisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised or offered by the contractor, or his servants or agents to any way relating to his office, or employment; or if any such officer or person shall become in any way directly or indirectly interested in the contract; the Engineer-in-charge may thereupon by notice in writing rescind the contract, and the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of Authority and the same consequence shall ensue as if the contract had been rescinded under clause 60 hereof and in

addition to the contractor shall not be entitled to receive or be paid for any work therefore actually performed under the contract.

Clause 64:

Deduction of amount due to Authority on any account whatsoever to be permissible from any sums payable to the contractor Any excess payment made to the contractor inadvertently or otherwise, under this contract or on any account whatsoever, and any other sum found to be due to the Authority by the contractor in respect of this contract, or any other contract or work order, or on any account whatsoever, may be deducted from any sum whatsoever payable by Authority to the contractor, either in respect of this contract or any work order or contract, or on any other account by any other department of the Authority; or recovered from the contract or as arrears of land revenue.

SETTLEMENT OF DISPUTES

Clause 65:

Procedure in disagreement. In the event of any disagreement between the Engineer-in-charge and the contractor arising out of the contract, the matter shall first be referred to the Campus Construction Committee for decision who shall, after making such enquiries, as he may deem fit, give his decision in writing not later than three months after the reference is made to him. The period for decision of the case by the Campus Construction Committee may, however, be extended by the Chief Engineer under special conditions according to the circumstances, justification, available in each case. The contractor shall forthwith give effect to the decision of the Campus Construction Committee and shall proceed with due diligence, whether arbitration is intended or not.

If the contractor be dissatisfied with the decision of the Campus Construction Contractor dis-satisfied Committee or if his decision is not forthcoming within the stipulated or extended with the decision of period/periods and desires arbitration under the arbitration clause as hereinafter Superintending Engineer provided, he shall give notice in writing of such intention to the Campus Construction Committee within a period of twenty eight days of the receipt of the Superintending Engineer's decision or in case no decision is given, at the end of the period or periods within which the Campus Construction Committee was to give his decision. The said notice shall contain the cause of action, material facts of the case and relief sought, failing which the decision of the Campus Construction Committee Increase in amount of shall become final, conclusive and binding, and the contractor shall be deemed to claim once preferred have forfeited or departed from the claim in excess of that allowed by the not allowed Superintending Engineer. The subsequent inflation/increase in the amount of claim once preferred in the said notice shall not be allowed nor shall any other claim in respect of the same workbe entertained from the contractor at any later stage.

A reference to arbitration shall be made by the contractor in writing not later than three months after the completion of the work. Failure to make such a reference

within this period shall be deemed to mean that the contractor has waived allclaims in respect of all disputes.

a) Disputes which may be referred to arbitration shall be limited to:-

i. Any question, difference, or objection, whatsoever which shall arise in any way, connected with or arising out of the contract or/and

- ii. The meanings of the operation of any part of the contract; or/and
- iii. The rights, duties and liabilities of either party to the contract; or/and
- iv. Whether the contract should be terminated or has been rightly terminated and as regards the rights and obligations of the parties as a result of such termination.

Provided that those matters for which provision has been made in the contract for final land binding decision by the Campus Construction Committee or the Engineerin- charge shall be excluded from arbitration.

- b) "The venue of arbitration shall be in Multan Punjab. The contractor will have to deposit 20% of the amount of the claim up to Rs. 0.20 million and 10% of claims, exceeding Rs. 0.20 million along with the claim. This amount will be refunded after the Award has been made Rule of the Court. Otherwise the amount deposited willbe forfeited."
- c) In the event of any dispute arising in accordance with the limitations provided in subclause (a) of this clause, the same shall be referred to the decisions of a sole arbitrator to be appointed by the Project director, in charge of the region, from among the officers of the department not below the rank of Superintending Engineer, and other than the Campus Construction Committee in charge of the work. In case the claim preferred is for an amount up to half a million rupees, the decision of thesole arbitrator in such case shall be final and binding on the parties concerned.
 - d) In case the amount of the claim preferred is over half a million rupees, the dispute shall be referred to the award of two arbitrators, to be appointed by the commissioner of the division concerned and other by the contractor. In the case of the said two arbitrators not agreeing, the case shall be referred to the award of an umpire who shall be an officer of the department not below the rank of Engineer in charge to be appointed by the Authority in the administrative department. The decision of the two arbitrators / umpire, as the case may be shall be final and binding on the parties concerned. Where the matter involves claim for the payment of recovery or deduction of money only, the amount, if any, awarded in the arbitration shall be recoverable in respect of the matter so referred.

limited.

Engineer In Charge

CONTRACT AGREEMENT

(See Clause 6)

This agreement made this _____day of 200_____ between the Vice Chancellor Emerson University Multan (hereinafter called the Authority) as represented by the Engineer in charge on the one part and ______ (hereinafter called the contractor) on the other part. WHEREAS tenders have been received by the Authority for the construction, completion and maintenance of ______

(Name of work)

as well as possible new and ancillary works associated therewith which have to be executed in accordance with the contract document, and the tender by the contractor for the construction, completion and maintenance of such works has been accepted by the Authority.

NOW, THEREFORE, for and in consideration of the promises, covenants and agreement hereinafter contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows:-

- i. In consideration of the covenants and agreements to be kept and performed by the contractor and for the faithful performance of the contract and the
- ii. completion and maintenance of works embraced therein, according to the specifications, drawings and conditions herein contained and referred to the Authority shall pay and the contractor shall receive and accept as full compensation for everything furnished and done by the contractor under this agreement and the tender price stipulated in the contractor's tender at the times and in the manner prescribed by the contract.
- iii. The said work shall be started within the period specified in item No.(f) of the memorandum of work, following the, receipt of written order of the Executive Engineer ______ Division______ to proceed with and the contractor shall complete fully the works within the stipulated period reckoned from the commencement of work, subject to such extensions of time s as may be granted under the conditions of contract except for maintenance which shall be completed within the period named in item (g) of the memorandum hereto annexed after issuance of the final certificate of completion.
- iv. The following documents shall be deemed to form and be read and construed as part of this agreement:
 - a) The said tender and covering letter and subsequent undertaking, if any,
 - b) The drawings,
 - c) The conditions of contract and additional conditions, if any,
 - d) Addenda if any

50

- e) The specifications;
- f) The bid schedule;
- g) The scale of rates and prices;
- h) The letter of acceptance; and
- i) The performance guarantee.
- v. All disputes or differences between the parties in connection with or arising out of this agreement shall be settled in accordance with the provisions of relevant clause of the conditions of contract.

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the day and the year hereinbefore set forth.

Signed by _____

(contractor)

Signed by _____

Engineer in charge _____

For and on behalf of the

The Vice Chancellor Emerson University Multan.

WITNESSES

1._____ 2.

Additional Clause:

a. Contradiction in estimate / MRS/Tender documents including original and additional/technical/special/general (provisions/clauses)

In case of any contradiction in Estimate technically sanctioned by the competent authority/MRS by Finance Department Govt. of the Punjab on which %age is being quoted by the contractor/Tender documents/Conditions of contract including original and additional/technical/special/general (provisions/clauses) the decision of the Engineer in charge shall be final without argument/cavil by the contractor.

Sr.No	Description	Materials
1	Crushed Stone Aggregate	Approved source
2	Reinforcement Steel	Model, Ittefaq, AFCO, UAE Steel, Fazal, Razzaq, Prime, Metropolitan but by the Engineer in charge.
3	Sand	Approved source
4	Bricks	Approved local bricks
5	Tuff Tiles	Concrete concepts, Tuff tiles private Ltd, Izhar pvt. Ltd., having size & crushing strength as per requirement given by the Engineer in charge.
6	Pigment	Ultra Chemicals, ABE chemicals, Sika
7	Hardware Stays & Handles (Brass)	Moosa, Pistol, Alfa, Babar
8	Anti Termite	PMC, Kenzo, Clobal, Jaffer Brothers
9	Construction Chemicals	Ultra Chemicals, ABE chemicals, Sika
10	Ceramic Tiles	Master, Sonex Stile
11	Paints	ICI, Robialic, Nippon, Jotun
12	Class	Chani, Al-Fateh
13	Aluminium Doors &	Chawla, prime, Alco
	Windows	

b. Approved sources/Manufacturers/Brands

Sr.No	Description	Manufacturer/Brand
	Polyethylene Pipe &	Dadex, Hi-tech & Beta
1		
	Fintings	
2	GT, Pipes	TIL, Jamal & Bashir Pipes
3	GL. Pipes (pecials)	Chinese (Imported)
4	Sluice Valves	Rahman Valves & Scon Valves
	Gate Valves	Imported or approved equivalent of Anwar &
5		
		Faisal
6	Class	Imported of Belgium orig in
7	Stainless Steel Sink	Atlas, Super Asia, Master
	Cast Iron Pipe and	Alpine, CME, Teepu, NPC, SPUN (Soil & Waste) BKM. C.I. Engineering
0	Fitting. Fixtures	(Rain Water
8	Ū	
		& Vent pipe)

Engineer In Charge

9	Asbestos Pipe	Dadex (Rain water & Vent Pipe)
10	uPVC Pipes & Fittings	Dadex, Beta & Popular
	RCC pipe	Shalimar, others manufactured as per ASTM
11		
		C76/BS
12	Sanitary Foures	ICL-Bosch & Porta
13	Flushing Tank	Prime, Faisal, Master
14	Sanitary Fitting	Faisal, Master & Sonex

Approved Manufacturers/Brand

1 11 KV Panel Pel, , Areva PEL Ltd. Lahore, ,Areva 1 LTMPB, SMPB, DB's, PFI Plant, Cable tray, Pel, EPCS, QS, SA, RS, CSG Lahore PEL Ltd. Lahore, Electron power & Control system, Quert	ality ric
LTMPB, SMPB, DB's, Pel, EPCS, QS, SA, RS, CSG Lahore PEL Ltd. Lahore, Elec	ality ric
LTMPB, SMPB, DB's, Pel, EPCS, QS, SA, RS, CSG Lahore PEL Ltd. Lahore, Elec	ality ric
	ality ric
	ric
2 Cable ladder, MS Box Switchgear Lahore, SA elect	Ore
Lahore, RS electric Panel Lah	010,
CSG engineering services Transformer Pel, ,	
3	
Elmetec, Climax	
	pro,
4 MICB Shaheen corp Lahore, Ju corp Karachi	oilee
Current Transformer Fico, Entes, Frer, Siba Sheikh Walayat & Sons Kara	achi,
5	ore,
Rachena Corporation Lar	ore,
Ammeter (Digital) Entes, Frer, Lumel, Autonics Shahid International Lak	ore,
, .,,	nore,
Inpro Lahore, Jubilee Corp La	
	ore,
7 Rachena Corporation Lak Inpro Lahore, Jubilee Corp La	ore,
Selector Switches Kelmin & Breter, Kraus & Niamer Sheikh Walayat & Sons, Kar	
8 (Ammeter & Voltmeter) Jubilee Corp Lahore, Emzed	
9 Indication Lamps Legrand, Maruyasu, GE Shahid International Lahore, I Lahore, Jubilee Corp Lahore	npro
	ore.
	ore,
Inpro Lahore	
Low tension cable, Pakistan Cables, Newage, Pakistan Cables, New 11 Single core & multicore Universal Cables, Fast Cables, Universal Cables, Fast Ca	0 /
11Single core & multicoreUniversal Cables, Fast Cables, Fast Cables, Fast Cables, Fast Cables, GMUniversal Cables, Fast Cables, HM Cables, GM	5,
Wiring Accessories, legrand, Clipsal, MK Shahid International, Electroli	e
12 Switches, Sockets, Data Lahore	
& Voice Sockets PVC Conduk and Beta, Popular, Polo, GM Shafi sons Lahore, Polo, Popular, Polo, GM Shafi sons Lahore, Popular, Polo, GM Shafi sons Lahore, Popular, Popular, Polo, GM Shafi sons Lahore, Popular, P	ulor
PVCCondukandBeta, Popular, Polo, GMShafisonsLahore,Popular,13accessoriesLahore,PoloPipes.GM	oular pipe
Lahore	סקיק
Ceiling fans, bracket Yunus, Pak Fans, Millat, Asia, Yunus, Pak Fans, Millat, Asi	а,
14fans, exhaust fansClimax,Climax, Royal	
Royal	
15 Lighting fixtures Philips, Sunlight, Pierlite, Paklite Philips, Sunlight, Pierlite, Pak	ite

However, concerned Engineering Authorities are fully authorized without cavil/argument by the contractor to change the company/manufacturer/brand by another equivalent company/manufacturer/brand and this change will be same binding as letter of award/acceptance on the contractor.

ADDITIONAL CONDITIONS

- The contractor shell quote rates for buildings portion, electric portion, sanitary and portion, separately i/c all types of carriages. No. extra carriage for any material will be pan
- 2. Any type of mistake deleted in respect of market rats shall he amended according to the correct Schedule of Rates with the amendments issued up to the date of receipt of tender.
- 3. Conditional tenders or tenders without treasury challan or deposit at call will not considered / entertained.
- 4. The programmer for the execution of work. The arrangement of transport, machinery, materials and labor will have to be submitted along with the tender or immediately after it to the Engineer" in charge,
- 5. The contractor shall be expected to make himself acquainted with focal features and weather conditions etc. and make his arrangements in such a manner that un finished work is in no danger form storms floods etc. Claims from the contractor on account of loss arising from weather abnormalities shall not be considered by the Department.
- The Market rates tendered by the contractor will be applied on the gross amount [value of finished work including cost of material whether purchased form Government or directly).
- 7. The rates given in the tender call notice of items for which market rates are applicable include all carriage and handing of material to the site of work. No extra payment for carriage of material for such items either arranged by the contractor or supplied by the department will be made.
- 8. The department reserves the right to reject any or all the tenders without assigning any reason, if the contractor withdraws his tender within 60 days of the date of the

opening of the tender, his earnest money will be forfeited to Government.

- 9. In case of firm /company, the constitution of the firm/company along with the names' of the attorney / attorneys of the form company authorized to represent the firm / company and to receive the Cheque along with power of attorney must be provided at the time of submitting the tenders.
- 10. Before any constructional material is brought to the site of work, the contractor shall submit to the Engineer-m-charge, representative samples of

material he proposes to use. The samples after approval will be retained by the Engineer-in-Charge in his custody and the, contractor shall be responsible for ensuring that material conforming to such samples are used throughout the contract failing which the materiel will not be accepted and on written or verbal, direction of the Engineer-in-Charge must be removed forthwith form the site of work.

- 11. Sample of door and window frungs which the contractor proposes to us should be got approved in advance from the Engineer-in-charge who would approve these keepingin view the samples "approved by the superintending Engineer for the entire Circle. Approved samples shall he retained by the Engineer-in-charge in his custody and the contractor shall be responsible for ensuring that material conforming to such 'samples are used throughout the "contract failing which the material will not be accepted on written or verbal direction of the Engineer-in-charge must be removed forth with form the site, of the work.
- 12. The contractor shall be responsible for housing sanitation and medical treatment of the labor employed by his and shall out all the rules framed on the subject.
- 13. Should an accident occur and a claim for compensation be instituted, the contractor shall have to pay compensation to the injured workmen or in case of death to their hundred and twenty three. Contractor should, therefore, in their own interest take all precautions to guard against accident on their work.
- 14. Labor will be paid by the contractor regularly. Any complaint of arrears due to labor will make the contractor liable to stoppage of payment form the department.
- 15. If the work is not started within 15 days from the date of acceptance letter, the earnest money will stand forfeited to Government.
- 16. The contractor, shall/before commencement of any work set out accurately the position as shown in the lay out play and other drawings. He shall whenever directed establish, permanent bench mark out the work, the pegs and other marks shall be checked by the Sub Divisional officer who shall then certify in writing that the work is correctly set outair that the construction may

commence. Any work done in 'contravention to this shall entirely be contractor's responsibility and may be dismantled if required by the Engineerin-charge at the cost of the contractor.

- 17. The contractor will have to make his own arrangement for water and incase water is used form Government taps of corporation tape, the contractor will be responsible to pay the charges as fixed by the officer in charge of the water supply and the same will be deducted from the bills of the contractor if the fails to pay the water charges.
- 18. Foundation trenches "shall have to be got inspected and approved by the Engineer-in-charge before the foundations are laid.
- 19. No masonry work on lean concrete will be taken in hand unless the concrete is approved by the Sub Divisional officer in charge.
- 20. The-contractor will make his own arrangement at his cost for scaffolding. Shullering and centering etc. required for the execution of all type the works.
- 21. The cost of material received from dismantling, if any, will be deducted from the bill of the contractor at market rate (as decidedly the Superintending Engineer whose decision be final,) if it is used by him on construction work. If the contractor does not return the unused materials its cost will be recovered from his bill at double the marketrates.
- 22. All rates unless otherwise specified include the cost of the following and any fluctuation thereof. Royalty, malkana, octroy terminal tax, sales tax, water supper tax, customs and excise duty, emergency tax, water tax, and any other tolls taxes and levies imposed by Central or provincial Government Local Authorities.
- 23. The contractor shall study the drawing and bending schedules and report and accuracy in dimensions or is concordance. estimated cost of tender can ,be decreased or increased by the Engineer-in-charge (the increase in amount being limited to twenty five percent of the estimate cost of tender) or to take away any item or part of work at any time if it is deemed necessary by him without assigning any reason and real lot it to any other agency after giving notice to the contractor and this shall not invalidate the tender no effect the tendered rates in any case, no any claim on this account shall be entertained.

- 24. The contractor shall faithfully carry out the work as per plan supplied to. He and no deviation or alternation will be accepted unless executed with the written permission of the Engineer-in-charge.
- 25. The department reserves the right to arrange and issue any material available in stores at stock issue rates plus storage charge as approved by the Engineer-in-charge or at the market rates whichever is more or bonfire use on work.
- 26. It shall be the responsibility of the contractor to remove debris from the site of works and leave the place neat and tidy after the completion of work. Nothing extra shall be paid for it.
- 27. The contractor shall be responsible to the department for giving exact account of materials issued form Government stores is and used by him on the construction work. In case of excessive use of material or some pilferage or outside sale by the contractor having been detected, the contractor shall have to pay the cost of such material at penal rates which shall be double the issue rate plus ten percent supervision

charges in addition to the storage charges as worked out and approved by the Engineer-in-charge.

- 28. The plant and machinery such as mechanical concrete mixer, band mixers, vibrates, water pumping sets, screens, measuring boxes, compaction and graduation control equipment, steel molds for cubes etc., required for the works shall be arranged by the contractor himself as his own cost. Any plant and machinery, if available with the department may be issued to the contractor, at the discretion of the Engineer-in-charge on hire, at approved rates and the contractor will be responsible for its carriage form theplace, it is delivered and returning it in working condition. He will also be responsible for the working charges of crew and hire charges. The idle days which happen to occur on account of nature causes or major break down in machinery will be charged to the contractor provided the Sub Divisional officer certifies such period.
- 29. Any amount due to the Government form the contractor for this work or otherwise will be recovered from any amount due to him from any work in the same will be recovered as arrears of land revenues in case of default

by the contractor.

- 30. The contractor shall make adequate arrangements, for proper curing through pumping sets, hose pipes etc., of all cement concrete, reinforced cement concrete and brick worketc.
- 31. Consumption of cement brought by the contractor will be controlled by the Engineer- in-charge. However watch and ward of the stores shall be the responsibility of the contractor.
- 32. The contractor shall uncover any part or parts of the works or make openings in or through work or search for the cause of any defects, imperfection any other reason/purpose as the Engineer-in- charge may from time to time direct and shall reinstate and make good after such un coverings openings, to the satisfaction of the
- 33. The washing plan forms, water tanks, stacking platforms and material bins for storing screened arid washed material will have to be provided by the contractor at site at their own cast in size and umbers sufficient to the adequate for construction purposes.
- 34. The proper type of screens test sieves, templates and measuring boxes will be arranged by the contractor at their own cost and got approved form the Engineer-in- charge before using those at site. No item of work will be commenced unless Engineer- in-charge for (of Sub Divisional Officer In charge) is informed beforehand and he authorized commencement after satisfying that the arrangements with regard to setting out materials, labor machinery and T&P etc., are completed and adequate in all respects,
- 35. Any other item not provided in B.O.Q. can be got executed by the contractor after getting the market item rates approved from the Superintending Engineer, In charge.
- 36. The work of building construction will have to be coordinated with the work of water supply, sanitary and electrification. Nothing extra shall be payable to any contractor on the regard.
- 37. The security deducted from the bills of the contractor may be deposited with schedule bank of Pakistan as interest bearing security, if the contractor makes written request in this regard.
- 38. G.I pipe manufacture by the Government owned institutions like pioneer

Contractor

steel Mills, PECO Karachi pipe etc., will be used and payment shall be released only on the production of tennis from authorized dealers of manufactures.

- 39. All sanitary ware shall be I.C.L Karamcara make or from similar approved manufacture of the same standard.
- 40. Where China ware flushing tank is not being proposed, plastic flushing tank of Goldman, Lucky or similar approved manufacture of the same standard will be provided.
- 41. The bath rooms fitting shall be Baig or Asia manufacture
- 42. The thickness and weight of all soil pipes and special shall be as per totals given in the

specification i.e. 22(I) of West Pakistan Building and roads specification Vol-II (Publichealth Portion) of 1956 Edition.

- 43. Full payment for water-supply line shall be made only after testing the line for whichcertificate shall be recorded in the measurement book.
- 44. Laying of P.V.C pipes of sizes in recesses will be done side by side the building works.
- 45. The contractor shall follow the detailed working wiring diagram showing location of switches and electric point's duty approved by the Engineer-in-charge.
- 46. All electric P.V.C Cables for Wiring Shall Be Manufacture by Pakistan Cables Ltd, Karachiand new age Lahore.
- 47. All accessories shall be of genuine Pakistan Plastic Industries Ltd, Karachi.
- 48. P.V.C. Cable shall be in full length from switch to electrical points and fromB.D.B. toswitch Boards i.e. loop system shall be adopted.
- 49. For. Joining P.V.C pipes P.V.C solution / water proof same pound shall be used and nothing extra will be paid.
- 50. AH wall socket points shall include plug comprising of 3 pin, 5Amps, and wall socket shoe cut-out for fuse grip and base (Kit Kat) and switch. No separate payment of plug shall be made in case of 3 pin, 5 Amps wall socket points, whether on surface of recessed.
- 51. All iron clad main switches, fuses and out puts shall be of Chine made of

approved quality. In case of non-availability of imported one, PICO or Sandlex as approved by the Engineer-in-charge will be provided.

52. All branch distribution boards shall be provided with imported fuse base and grips.

In case of non-availability of imported fuse bases and grips, FIGO or EMCO madeas approved by the Engineer-in-charge shall be employed.

- 53. All wall sockets shall be of in type and the 3rd pin shall be earthed through copper wire No.16SWC running inside the metal conduit PVC conduit No separate payment for the earthing of 3 pin, 5 Amps wall socket point shall be made strictly.
- 54. The work will be carried out in accordance with the for execution of work (part-II - vol 1967-Edition) specifications enforced in the Punjab Buildings Department and to the entire satisfaction of the Engineer-incharge.
- 55. Use of constructional water will be only as per quantities specified and as permitted by the Engineer-in-charge of Sub Divisional Officer In charge.
- 56. For face work, bricks shall be selected for trueness of edges, shapes and color, no extra payment being clue for this Care shall be taken that the bricks are not chipped off of stained as the work proceed.
- 57. Masonry with hungry and hollow joints and without proper bond and properly stepped in with the rest of the work will not be accepted.
- 58. All putlog holes, if at all allowed by the Engineer-in-charge shall be filled in advance to the plastering as the scaffolding is being taken down.
- 59. Samples of steel to be used in reinforced cement concrete work shall be got testedby the Engineer-in-charge and the contractor will have to bear the expenses for such tests.
- 60. The slump tests should have to be carried out while concerting and the slump maintained for various items as per specifications or as.
- 61. Slump testing apparatus for the same at their cost. Any work clone against the instructions will be liable to be rejected outright.
- 62. No pouring of concrete for Reinforced Cement contracts shall be permitted without the use of proper concrete mixers,- vibrators and proper cutting and

61

fluttering there should be a least a double state of mixers and vibratos when the concrete is being poured to have at least as stand by.

- 63. Cutting and binding of M.S bars will have to be done by the strictly Engineer-in- charge no superfluous length or lap spaces etc., nor any wastage will be payable to the contractor.
- 64. The testing of concrete to ensure that the specified strength as per specification oras desired by the Engineer-in-charge, is being achieved will be got done by the contractor at his own cost. This will include the preparation of cubes with uniform square face, their preservation without any damage, curing, transportation to be approved laboratory and the testing charges of the laboratory, the test resulting for the compressive strength of concrete cubes will have to be submitted regularly while the work proceeds.
- 65. The raising of columns and members similar to these, will not be permitted exceedingthree to four feet in height.
- 66. Reinforcing steel shall be of intermediate grade deformed bars with yield stress not less than 40000 Lbs, per square inch. This shall be supplied by M/s PECO, Lahore, M/s Abdul Ayyub Afzal Muhammad Limited, Lahore or Ittefaq Industries Lahore or similar approved Receipt for purchase front such suppliers shall be enclosed with the bills.
- 67. Source of stone for use in stone masonry will be approved by the Engineer-in-charge.
- 68. Unless specified otherwise pressed steel hollow door frames for all building shall be used. Edge bead made from expended metal shall be used on the vertical edges, such as jambs of door and windows etc.
- 69. National tiles manufactured Tiles and ceramics limited are approved for use in project of the Buildings Department of similar make to the entire satisfaction of Engineer-in-charge.
- 70. Work will be executed strictly according to the scope and the provision to technical sanctioned estimate, Items of work executed in evolution of the provision of the sanctioned estimate in respect of location, scope specification quantities and the rates would not be entered nor paid by field formation.

Name of Work: - Repair & Maintenance of English Department at Emerson University Multan.

Based on MRS BI-Annual Period 2nd 2024

Schedule Items

Sr. No.	Description of Work	Unit	Quantity	Rate in Rs.	Amount in Rs.
1	Removing cement or lime plaster.	%SFT	589	627.00	3691
2	1/2" (13 mm) thick Cement plaster 1:4 up to 20' (6.00 m) height	%SFT	589	4665.10	27466
3	Providing and applying weather shield paint of approved quality on external surface of building including preparation of surface, Old surface.	%SFT	11935	2669.40	318606
4	reparing surface and painting ith emulsion paint on wall old %SFT 25418 3029.50 urface two coat.		770038		
5	Distempering on Old surface of roof two coat.	%SFT	13147	893.35	117449
6	Scraping Ordinary distemper, oil bound distemper, or paint of wall.	%SFT	25250	1128.60	284974
7	Painting old surfaces: - c) Painting doors and windows, any type: two coats	%SFT	4474	2693.95	120515
ð	Providing and laying 24 SWG aluminum kick plate 4" (100mm) high, fixed with screws 4" (100 mm) center to center, on bottom rail of flush doors only of commercial ply.	RFT	322	102.95	33150
9	Painting old surfaces Painting guard bars, gates of iron bars, gratings, railing (including standards, braces etc.) and similar open work, 02 coat.	%SFT	1056	1620.95	17133
10	Grouting 1½"(113 mm) dry brick work with cement mortar ratio 1: 3	%SFT	6276	1262.80	79253
11	Providing and laying superb quality Ceramic tile floors of Master/ S tile brand or approved equivalent manufacturer of specified size, Glossy/Matt/Texture of approved	SFT	379	318.85	120780

	Color and Shade as per approved design with adhesive bond, over 3/4" thick (1;2) cement sand plaster i/c the cost of sealer for finishing the joints i/c cutting grinding complete in all respects and as approved and directed by the Engineer Incharge 2"x18"/12"x24"/10"x24" /8"x24"/12"x36"					
12	Providing and laying superb quality Ceramic tiles dado of Master/ Stile brand or approved equivalent manufacturer of specified size, Glossy/Matt/Texture skirting/dado of approved Color and Shade with adhesive bond over 1/2"thick (1:2) cement plaster i/c the cost of sealer for finishing the joints i/c cutting grinding complete in all respects as approved and directed by the Engineer Incharge.	SFT	2131	390.95	833114	
13	Dismantling glazed or encaustic tiles, etc.	%SFT	1173	3458.40	40567	
	Total Amount					
	Rate Quoted Percentage Above or Below on Schedule Items (Rs.)					
	Total Amount (Rs.)					

- 1 Total Amount of Schedule Items
- 2 Add Amount of 16 % PST on Schedule Items
- 3 Grand Total Amount

Name of Work: - Repair & Maintenance of English Department at Emerson University Multan.

Non-Schedule Items

Sr. No.	Description of Work	Unit	Quantity	Rate in Rs.	Amount in Rs.
1	P/F PVC wall paneling 10" wide PVC strips, PVC gola at top and bottom and fixing with steel nails etc. Complete in all respect as approved by Engineer incharge.	SFT	1188		
				tal Amount	
	Rate Quoted Percentage Above or Below on Schedule Items (Rs.)				
			Total A	nount (Rs.)	

- 1 Total Amount of Non-Schedule Items
- 2 Add Amount of 05% PST on Schedule Items

3 Grand Total Amount

Name of Work: - Repair & Maintenance of Zoology Department at Emerson University Multan.

Based on MRS BI-Annual Period 2nd 2024

Schedule Items

Sr. No.	Description of Work	Unit	Quantity	Rate in Rs.	Amount in Rs.
1	Removing cement or lime plaster.	%SFT	1743	627.00	10929
2	¹ / ₂ " (13 mm) thick Cement plaster 1:4 up to 20' (6.00 m) height	%SFT	2148	4665.10	100206
3	Providing and applying weather shield paint of approved quality on external surface of building including preparation of surface, Old surface.	%SFT	20236	2669.40	540180
4	Preparing surface and painting with emulsion paint on wall old surface two coat.		35717	3029.50	1082050
5	Distempering on Old surface of roof two coat.	%SFT	21275	893.35	190056
6	Scraping Ordinary distemper, oil bound distemper, or paint of wall.	%SFT	38614	1128.60	435796
7	Dismantling cement concrete plain (1:4:8)	% CFT	25	8276.40	2069
8	Excavation in foundation of building, bridges and other structures, including dagbelling, dressing, refilling in layers around structure with excavated earth, watering and ramming lead upto one chain (30 m) lift upto 5 ft (1.5m).1) By Manual ii) in ordinary soil.	%CFT	88	15840.00	1386
9	Providing, laying, watering and ramming brick or stone ballast 1½to 2"(40 mm to 50 mm) gauge mixed with 25% sand, for floor foundation, complete in all respects.	%CFT	25	12922.50	3231

¹⁰ Cement concrete plain including placing, compacting, finishing and curing complete (including screening and washing of stone aggregate) Ratio 1:4:8	%CFT	25	34883.40	8721
---	------	----	----------	------

11	1.3/8"(35 mm) thick mosaic flooring, consisting of 3/8"(10 mm) mosaic topping of one part of cement and marble powder in the ratio of 3:1 and two parts of marble chips, laid over 1"(25 mm) thick flooring of 1:2:4 cement concrete including rubbing and polishing complete.	%SFT	40	29552.75	11821
12	Providing and fixing glass strip 5mm thick and 1½"(40 mm) wide, for dividing the mosaic flooring into panels	Rft	24	8.30	199
13	Pacca brick work in ground floor: - i) cement, sand mortar: - Ratio 1:5	%CFT	114	3700.80	42146
14	Pacca brick work in 2nd floor: - i) cement, sand mortar: - Ratio 1:5	%CFT	68	40729.80	27493
15	Painting old surfaces: - c) Painting doors and windows, any type: two coats	%SFT	5065	2693.95	136449
16	Painting old surfaces Painting guard bars, gates of iron bars, gratings, railing (including standards, braces etc.) and similar open work, 02 coat.	%SFT	810	1620.95	13130
17	Grouting 1½"(113 mm) dry brick work with cement mortar ratio 1: 3	%SFT	12208	1262.80	154163
18	Providing and laying superb quality Ceramic tile floors of Master/ S tile brand or approved equivalent manufacturer of specified size, Glossy/Matt/Texture of approved Color and Shade as per approved design with adhesive bond, over 3/4" thick (1;2) cement sand plaster i/c the cost of sealer for finishing the joints i/c cutting grinding complete in all respects and as approved and directed by the Engineer Incharge 2"x18"/12"x24"/10"x24" /8"x24"/12"x36"	SFT	422	318.85	134555
19	Providing and laying superb quality Ceramic tiles dado of Master/ Stile brand or approved equivalent manufacturer of specified size, Glossy/Matt/Texture skirting/dado of approved Color and Shade with adhesive bond over 1/2"thick (1:2)	SFT	1360	390.95	531692

Rate Quoted Percentage Above or Below on Schedule Items (Rs.) Total Amount (Rs.)					
20	respects as approved and directed by the Engineer Incharge. Dismantling glazed or encaustic tiles, etc.	%SFT	320	3458.40 Total Amount	11067 3,437,339
	cement plaster i/c the cost of sealer for finishing the joints i/c cutting grinding complete in all				

- 1 Total Amount of Schedule Items
- 2 Add Amount of 16 % PST on Schedule Items
- 3 Grand Total Amount

Name of Work: - Repair & Maintenance of Zoology Department at Emerson University Multan.

Non-Schedule Items

Sr. No.	Description of Work	Unit	Quantity	Rate in Rs.	Amount in Rs.	
1	P/F PVC wall paneling 10" wide PVC strips, PVC gola at top and bottom and fixing with steel nails etc. Complete in all respect as approved by Engineer incharge.	SFT	765			
	Total Amount Rate Quoted Percentage Above or Below on Schedule Items (Rs.)					
	Total Amount (Rs.)					

- 1 Total Amount of Non-Schedule Items
- 2 Add Amount of 05% PST on Schedule Items

3 Grand Total Amount

Name of Work: - Renovation of Seminar Room Main Building at Emerson University

Multan.

Based on MRS BI-Annual Period 2nd 2024

Schedule Items

Sr. No.	Description of Work	Unit	Quantity	Rate in Rs.	Amount in Rs.
1	Providing and fixing false ceiling comprises of Gypsum board laminated sheet of size 2'x2'/2'x3'/ 3'x3'of specified design and thickness i/c cost of fixtures i.e galvanized angle 1" x 1" at wall sides, galvanized tee 1¼" x 1"and 1 ½" x 1" both at 4' c/c (made of Taiwan CKM or equivalent), hanging with G.I/Copper wire 16 SWG, G.I hook, Rawal Plug etc: complete in all respects as approved and directed by the Engineer Incharge. 09mm thick	SFT	1204	152.75	183873
	183,873/-				

- 1 Total Amount of Schedule Items
- 4 Add Amount of 16 % PST on Schedule Items
- 5 Grand Total Amount

EMERSON UNIVERSITY MULTAN Name of Work: - Renovation of Seminar Room Main Building at Emerson University Multan.

Non-Schedule Items

Sr. No.	Description of Work	Unit	Quantity	Rate in Rs.	Amount in Rs.			
	P/F PVC wall paneling 10" wide PVC strips, PVC gola at top and bottom and fixing with steel nails etc. Complete in all respect as approved by Engineer incharge.	SFT	1419					
Total Amount								
Rate Quoted Percentage Above or Below on Schedule Items (Rs.)								
Total Amount (Rs.)								

1 Total Amount of Non-Schedule Items

2 Add Amount of 05% PST on Schedule Items

3 Grand Total Amount